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SOLICITATION , OFFER, - 1, SOLICITATION NUMBER 2. TYPE OF SOLICITA{ION | 3. DATE ISSUED PAGE OF PAGES

J.AND AW}?\RD ‘ 9B2109R207A [] Seated Bid 1312009 Page 1 of 97
(Construction, Alteration, or Repair) Negotiated
IMPORTANT - The "offer” section on the reverse must be fully completed by offeror.
4, CONTRACT NO. 5. REQUISITION/FURCHASE REQUEST NO. 6. PROJECT NO.

98210AD00G
7.1SSUED BY CODE| 00009 8. ADDRESS OFFER TQ CODEl 98210
Contracting and Facilities Management - R Contracting and Facilities Management - R9
U.S. Fish & Wildlife Service,4401 N, Fairfax Drive Suite 711843 U.8. Fish and Wildlife Services,4401 N. Fairfax Drive Suite 7118-43
Arlington,VA 22203 Arlington, VA 22203
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (include area code) (NG COLLECT CALLS)

CALL: Alina Sadoveanu (703} 358-2172 ext.
SOLICITATION

NOTE: In sealed bid solicitations "offer” and "offerer” mean "bid" and "bidder”.
10. THE GOVERNMENT REQUIRES PERFORMANCE GF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

This contract is for a period of one year from the date signed by the contracting officer with four option years. The maximurm amount that may be awarded under this contract
during the first year is $100 million, The maximum amount that may be awarded during the four option years is $75 million per option year.

Ordering procedures are attached and hereby made a part of this contract,

Offeror's price proposal (Attachment B) is attached and hereby made a part of this contract. As stated on Attachment B, modifications that move a project to a higher
dollar-value category will include profit for the entire amount of the change order at the rate set for the higher category. The same statement applies to the overhead rate.
Additionally, as a matter of clarification, if a modification or change order does not move a project to a higher daollar-value category, the profit and overhead rates will not
change for the amount of the modification or change order.

All documents from Phase | and Phase [l (Solicitation Nos, 982108R207 and 982109R207A) including the company’s proposals are incorporated herein by reference.

Projects funded by the American Recovery and Reinvestment Act of 2009 are expected to be included in the scope of this MATOC. Award Recipients must meet the
requirement in Section 1512 of the Recovery Act

Multiple Award Task Order Contract (MATOC) for comprehensive technical design-build 2nd construction services for all U.S. Fish and Wildlife Service (USFWS) Regional and
Central Offices and other Bureaus within the Department of the Interior (DOI). Work includes, but not limited to investigations, analysis, studies, design-build, construction
administration & management, NEPA, archealagical and historical compliance, and actual construction itself. This includes all structures asscciated with the responsibilities of
the USFWS and DO! Bureaus, such as Visiter Centers, Maintenance Facilities, Administrative Offices, Fish Hatcheries, Water Treatment Facilities, Utilities, Roads, Trails,
Employee Housing, Laboratories, Dams, Levees, Bridges, Hazardous Matedial Clean-Up, Recreation Structures, and other structures deemed critical to the Government.

11. The Confractor shall begin performance within. 1 calendar days and complete itwithin -~ 1 calendar days after receiving |:| award notice o proceed.
This performance period is mandatory Ll negotiable. ( See TBO )

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 128, CALENDAR DAYS
{ If "YES", indicafe within how many calendar days after award in ftern 128.}

15
|:| YES NO Bands may be required for individual Task Orders

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in criginal énd o copies to perfarm the work required are due at the place specified in ltem 8 by  2:00 pm  (hour)
local ime  11/24/2008 (date). If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes
containing offers shall be marked to show the offeror's name and address, the solicitation aumber, and the date and time offers are due.

B. An offer guarantee [ ] is, is not required,

C. Al offers are subject fo the (1) work requirements, and {2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D, Offers providing less than 1 calendar days for government acceptance after the date offers are due will not be considered and will be rajected.

NSN 7540-01-155-3212 1442-102 STANDARD FORM 1442 (REV. 4)
Prescribed by GSA
FAR (48CFR) 53.236-1 (d)
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OFFER (Must be fully completed by offeror)

15, TELEPHONE NO. ({include area code)
14, NAME AND ADDRESS OF OFFEROR (Include zip code)

(540) 678-1234 ext.
BLUESCOPE CONSTRUCTION, INC,

16. REMITTANCE ADDRESS (include only if different than Ifem 14}
PO BOX 419817
KANSAS CITY MO 64141-6917

CODE | FACILITY CODE '

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is

accepted by the Government in writing within calendar days after the date offers are due.  (Inserf any number equal lo or greater than the
minimum requirement stated in ltem 13D. Failure to inserf any number means the offeror accepts the minimum in lterm 13D.)

AMOUNT:

18. The offeror agrees to fumish any required performance and payment bonds.

19. ACKNOWLEDGEMENT OF AMENDMENTS

{ The offeror acknowledges receipt of amendments fo the solicifation - give number and date of each)
AMENDMENT NO.
DATE
20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN CFFER 20B. SBIGNATURE 20C, OFFER DAYTE
(Type or piint}

AWARD (7o be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

No Funding Information

24. SUBMIT INVOICES TO ADDRESS SHOWN IN: ITEM
(4 copies unless otherwise specified)

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
] 41us.C.253(0) [] 10U.SC.2304(c) ¢ )

26. ADMINISTERED BY : CODE | 98210 27. PAYMENT WILL BE MADE BY CODE |

Contracting and Facilities Management - R3

.S, Fish and Wildlife Service,4401 N. Fairfax Drive Suite 7118-43
Adington,VA 22203

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

28. NEGOTIATED AGREEMENT D 29. AWARD (Contractor is not required to sign this document.)

(Contracfor is regired fo sign this document and refum? copies lo issuing office
Contractor agrees to fumish and deliver all items or perfom all work requirements
identified an this form znd any continuation sheets for the consideration stated in this
contract. The rights and obligations of the parties to this contract shall

be governed by (a) this contract award, (b} the solicitation, and {c) the clauses,

representations, certifications, and specifications incorporated by reference in or
attached fo this contract

Your offer on this sclicitation is hereby accepted as to the items listed. This award
consummates the confract, which consists of (a) the Government solicitation and your
offer, and {b} this contract award. No further contracteal document is necessary.

30A. NAME AND TITLE OF CONTRACTOR OR 31A. NAME OF CONTRACTING OFFICER (Type or print}
PERSON AUTHORIZED TO SIGN (7ype or prin)
H\.sl-\(..ﬁ ‘u\/nuc:u::(_ Jean R. Chausse
Gerenat Courstr 4+ Sgceepe™
30B. SIGNAT] RW 30C. DATE 318. UNITED.STATES OF AMERICA 31C. AWARD DATE
vy 2404 | oy (o 13/9/69
L J GPO: 19850-469-796 ¥ STANDARD FORM 1442 BACK (REV. 4-85)
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COMMERCIAL CLAUSES

1 VALUE ENGINEERING AFTER AWARD

{a) In reference to Contract Clause 52.248-3, "Value Engineering - Construction”, the Government may refuse to entertain a "Value
Engineering Change Proposal” (VECP) for those "performance oriented" aspects of the Solicitation documents which were addressed
in the Contractor's accepied contract proposal and which were evaluated in competition with other offerors for award of this contract.

(b} The Governunent may consider a VECP for those "prescriptive” aspects of the Solicitation documents, not addressed in the
Contractor's accepted contract proposal or addressed but evaluated only for minimum conformance with the Solicitation requirements.

(c) For purposes of this clause, the term "performance oriented" refers to those aspects of the design criteria or other contract
requirements which allow the Offeror or Contractor certain latitude, choice of and flexibility to propose in its accepted contract offer a
choice of design, technical approach, design solution, construction approach or other approach to fulfill the contract requirements.
Such requirements generally tend to be expressed in terms of functions to be performed, performance required or essential physical
characteristics, without dictating a specific process or specific design solution for achieving the desired result.

(d} In contrast, for purposes of this clause, the term "prescriptive” refers to those aspects of the design criteria or other Solicitation
requirements wherein the Government expressed the design solution or other requirements in terms of specific materials, approaches,
systems and/or processes to be used. Prescriptive aspects typically allow the Offerors little or no freedom in the choice of design
approach, materials, fabrication techniques, methods of installation or other approach to fulfill the contract requirements.

(End of Clause)

2 52.252-02 CLAUSES INCORPORATED BY REFERENCE

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon
request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at
this/these address{es):

For FAR Clauses - hitp://amet.gov/{ar/index.html
For DOI Clauses - www.doi,gov/pam/aindex.html

Clause Title Date

52.225-21 Required Use of American Iron, Steel, and Other Manufactured | March 2009
Goods-Buy American Act-Construction Materials

3 52.203-15 = WHISTLEBLOWER PROTECTIONS UNDER THE AMERICAN MARCH
RECOVERY AND REINVESTMENT ACT OF 2009 2009

{(a) The Contractor shall post notice of employees rights and remedies for whistleblower protections provided under section 1553 of
the. American Recovery and Reinvestment Act of 2009 (Pub. L. 111-5).
{b) The Contractor shall include the substance of this clause including this paragraph (b) in all subcontracts.

{End of clause)

4 52.225-22  NOTICE OF REQUIRED USE OF AMERICAN IRON, STEEL, AND MARCH
OTHER MANUFACTURED GOODS-BUY AMERICAN ACT- 2009
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CONSTRUCTION MATERIALS

(a) Definitions. “Construction material,” “domestic construction material,” ““foreign construction material,” “manufactured
construction material,” “steel,” and “unmanufactured construction material,” as used in this provision, are defined in the clause of this
solicitation entitled “Required Use of Iron, Steel, and Other Manufactured Goods—Buy American Act—Construction Materials™
(Federal Acquisition Regulation {(FAR) clause 52.225-21).

(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the inapplicability of section 1605
of the American Recovery and Reinvestment Act of 2009 (Pub. L. 111-5) (Recovery Act) or the Buy American Act should submit the
request to the Contracting Officer in time to allow a determination before submission of offers. The offeror shall include the
information and applicable supporting data required by paragraphs (¢) and (d) of the clause at FAR 52.225-21 in the request. If an
offeror has not requested a determination regarding the inapplicability of 1605 of the Recovery Act or the Buy American Act before
submitting its offer, or has not received a response to a previous request, the offeror shall include the information and supporting data
in the offer.

(c) Evaluation of offers. (1) If the Government determines that an exception based on unreasonable cost of domestic construction
material applies, the Government will evaluate an offer requesting exception to the requirements of section 1605 of the Recovery Act
or the Buy American Act by adding to the offered price of the contract—

(i) 25 percent of the offered price of the contract, if foreign iron, steel, or other manufactured goods are used as construction material
based on unreasonable cost of comparable manufactured domestic construction material; and

(ii) 6 percent of the cost of foreign unmanufactured construction material included in the offer based on unreasonable cost of
comparable domestic unmanufactured construction material.

(2} If two or more offers are equal in price, the Contracting Officer will give preference to an offer that does not include foreign
construction material excepted at the request of the offeror on the basis of unreasonable cost.

(d) Alternate offers. (1) When an offer includes foreign construction material not listed by the Government in this solicitation in
paragraph (b)(2) of the clause at FAR 52.225-21, the offeror also may submit an alternate offer based on use of equivalent domestic
construction material.

(2} If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer and a separate cost
comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 52.225-21 for the offer that is based on the
use of any foreign construction material for which the Government has not yet determined an exception applies.

(3) f the Government determines that a particular exception requested in accordance with paragraph (c) of the clause at FAR 52.225-
21 does not apply, the Government will evaluate only those offers based on use of the equivalent domestic construction material, and
the ofleror shall be required to [urnish such domeslic consiruction malerial. An offer based on use of the [oreign construclion material
for which an exception was requested—

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or

(ii) May be accepted if revised during negotiations.

(End of provision)

5 52.225-23  REQUIRED USE OF AMERICAN IRON, STEEL, AND OTHER AUGUST
MANUFACTURED GOODS-BUY AMERICAN ACT- 2009
CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS

(a) Definitions. As used in this clanse—

“Construction material” means an article, material, or supply brought to the construction site by the Contractor or subcontractor for
incorporation into the building or work. The term also includes an item brought to the site preassembled from articles, materials, or
supplies. However, emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are
discrete systems incorporated into a public building or work and that are produced as complete systems, are evaluated as a single and
distinct construction material regardless of when or how the individual parts or components of those systems are delivered to the
construction site. Materials purchased directly by the Government are supplies, not construction material.

“Domestic construction material” means— (1) An unmanufactured construction material mined or produced in the United States; or
(2) A construction material manufactured in the United States.

“Foreign construction material” means a construction material other than a domestic construction material.

“Free trade agreement (FTA) country construction material” means a construction material that—

(1) Is wholly the growth, product, or manufacture of an FTA country; or

(2) In the case of a construction material that consists in whole or in part of materials from another country, has been substantially
transformed in an FTA country into a new and different construction material distinct from the materials from which it was
transformed.
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“Least developed country construction material” means a constniction material that—

(1) Is wholly the growth, product, or manufacture of a least developed country; or

{2) In the case of a construction material that consists in whole or in part of materials from another country, has been substantiatly
transformed in a least developed country into a new and different construction material distinct from the materials from which it was
transformed.

“Manufactured construction material” means any construction material that is not unmanufactured construction material.
“Recovery Act designated country” means any of the following countries:

(1) A World Trade Organization Government Procurement Agreement (WTQ GPA) country (Aruba, Austria, Belgium, Bulgaria,
Canada, Cyprus, Czech Republic, Denmark, Estonia, Finland, France, Germany, Greece, Hong Kong, Hungary, Iceland, Ireland,
Israel, Italy, Japan, Korea (Republic of), Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, Netherlands, Norway, Poland,
Portugal, Romania, Singapore, Slovak Republic, Slovenia, Spain, Sweden, Switzerland, Taiwan, or United Kingdom);

(2) A Free Trade Agreement country {FTA)(Australia, Bahrain, Canada, Chile, Costa Rica, Dominican Republic, El Salvador,
Guatemala, Honduras, Israel, Mexico, Morocco, Nicaragua, Oman, Peru, or Singapore); or

(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina Faso, Burundi, Cambedia, Central Affican
Republic, Chad, Comoros, Democratic Republic of Congo, Djibouti, East Timor, Equatorial Guinea, Eritrea, Ethiopia, Gambia,
Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho, Liberia, Madagascar, Malawi, Maldives, Mali, Mauritania, Mozambique,
Nepal, Niger, Rwanda, Samoa, Sao Tome and Principe, Senegal, Sierra Leone, Solomon Islands, Somalia, Tanzania, Togo, Tuvalu,
Uganda, Vanuatu, Yemen, or Zambia).

“Recovery Act designated country construction material” means a construction material that is a WTO GPA country construction
material, an FTA country construction material, or a least developed country construction material,

“Steel” means an alloy that includes at least 50 percent iron, between .02 and 2 percent carbon, and may include other clements.
“United States” means the 50 States, the District of Columbia, and outlying areas.

“Unmanufactured construction material” means raw material brought to the construction site for incorporation into the building or
work that has not been—

(1) Processed into a specific form and shape; or

(2) Combined with other raw material to create a material that has different properties than the properties of the individual raw
materials.

“WTO GPA country construction material” means a construction material that—

(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or

(2) In the case of a construction material that consists in whole or in part of materials from another country, has been substantially
transformed in a WTO GPA country into a new and different construction material distinct from the materials from which it was
transformed.

(b) Construction materials. (1) The restrictions of section 1603 of the American Recovery and Reinvestment Act of 2009 (Pub. L. 111-
5) (Recovery Act) and the Buy American Act (41 U.S.C. 10a-10d) do not apply to Recovery Act designated country construction
material. Consistent with U.S. obligations under international agreements, this clause implements—

(i) Section 1605 of the Recovery Act by requiring, unless an exception applies, that all iron, steel, and other manufactured goods used
as construction material in the project are produced in the United States; and

(ii) The Buy American Act by providing a preference for unmanufactured domestic construction material.

(2) The Contractor shall use only domestic or Recovery Act designated country construction material in performing this contract,
except as provided in paragraphs (b}(3) and (b)(4) of this clause.

(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials or components listed by the
Government as follows:

[Contracting Officer to list applicable excepted materials or indicate “none”.

{(4) The Contracting Officer may add other construction material to the list in paragraph (b)(3) of this clause if the Government
determines that-—

(i) The cost of domestic construction material would be unreasonable.

{A) The cost of domestic iron, steel, or other manufactured goods used as construction material is unreasonable when the cumulative
cost of such material will increase the overall cost of the contract by more than 25 percent;

(B) The cost of unmanufactured construction material is unreasonable when the cost of such material exceeds the cost of foreign
material by more than 6 percent;

(ii) The construction material is not mined, produced, or manufactured in the United States in sufficient and reasonably available
commercial quantities of a satisfactory quality; or

(iii) The application of the restriction of section 16035 of the Recovery Act or the Buy American Act to a particular construction
material would be inconsistent with the public interest.

(c) Request for determination of inapplicability of section 1605 of the Recovery Act or the Buy American Act.

{1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause shall include
adequate information for Government evaluation of the request, including—

(A) A description of the foreign and domestic construction materials;
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(B) Unit of measure;

(C) Quantity;

(D) Cost;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(1) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph (b){4) of this
clause.

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed cost comparison table in the
format in paragraph (d) of this clause,

(iii) The cost of construction material shall inclede all delivery costs to the construction site and any applicable duty.

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could not reasonably
foresee the need for such determination and could not have requested the determination before contract award. If the Contractor does
not submit a satisfactory explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to section 1605 of the Recovery Act or the Buy American Act
applies and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the
contract to allow use of the foreign construction material. However, when the basis for the exception is the unreasonable cost of a
domestic construction material, adequate consideration is not less than the differential established in paragraph (b)(4)(i} of this clause.
(3) Unless the Government determines that an exception to the section 1605 of the Recovery Act or the Buy American Act applies,
use of foreign construction material other than that covered by trade agreements is noncompliant with the applicable Act.

{d) Data. To permit evaluation of requests under paragraph

{c) of this clause based on unreasonable cost, the Contractor shall include the following information and any applicable supporting
data based on the survey of suppliers:

Construction Material Description Unit of Measure Quantity Cost(Dollars)*
Item 1:

Foreign construction
material

Domestic construction
material

Item 2:
Foreign construction
material

Domestic construction
material

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach summary.]
[Include other applicable supporting information. ]
[* Include all delivery costs to the construction site.]

(End of clause)

6 52.225-24  NOTICE OF REQUIRED USE OF AMERICAN IRON, STEEL, AND MARCH
OTHER MANUFACTURED GOODS-BUY AMERICAN ACT- 2009
CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS

{(a) Definitions. “Construction material,” “domestic construction material,” “foreign construction material,” “manufactured
construction material,” “Recovery Act designated country construction material,” “steel,” and “unmanufactured construction
material,” as used in this provision, are defined in the clause of this solicitation entitled “Required Use of Iron, Steel, and Other
Manufactured Goods—Buy American Act—Construction Materials Under Trade Agreements” (Federal Acquisition Regulation
{FAR) clause 52.225-23).

(b) Requests for determination of inapplicability. An offeror requesting a determination regarding the mapphcablhty of section 1605
of the American Recovery and Reinvestment Act of 2009 (Pub. L. 111-5) (Recovery Act) or the Buy American Act should submit the
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request to the Contracting Officer in time to allow a determination before submission of offers. The offeror shall include the
information and applicable supporting data required by paragraphs {c) and (d) of FAR clause 52.225-23 in the request. If an offeror
has not requested a determination regarding the inapplicability of section 1605 of the Recovery Act or the Buy American Act before
submitting its offer, or has not received a response to a previous request, the offeror shall include the information and supporting data
in the offer.

(¢} Evaluation of offers. (1) If the Government determines that an exception based on unreasonable cost of domestic construction
material applies, the Government will evaluate an offer requesting exception to the requirements of section 1605 of the Recovery Act
or the Buy American Act by adding to the offered price of the contract—

(i) 25 percent of the offered price of the contract, if foreign iron, steel, or other manufactured goods are used as construction material
based on unreasonable cost of comparable manufactured domestic construction material; and

(ii) 6 percent of the cost of foreign unmanufactured construction material included in the offer based on unreasonable cost of
comparable domestic unmanufactured construction material.

(2) If two or more offers are equal in price, the Contracting Officer will give preference to an offer that does not include foreign
construction material excepted at the request of the offeror on the basis of unreasonable cost.

(d) Alternate offers. (1) When an offer includes foreign construction material, other than Recovery Act designated country
construction material, that is not listed by the Government in this solicitation in paragraph (b)(3) of FAR clause 52.225-23, the offeror
also may submit an alternate offer based on use of equivalent domestic or Recovery Act designated country construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer and a separate cost
comparison table prepared in accordance with paragraphs {c) and {(d) of FAR clause 52.225-23 for the offer that is based on the use of
any foreign construction material for which the Government has not yet determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of FAR clause 52,225-23
does not apply, the Government will evaluate only those offers based on use of the equivalent domestic or Recovery Act designated
country construction material, and the offeror shall be required to furnish such domestic or Recovery Act designated country
construction material. An offer based on use of the foreign construction material for which an exception was requested—

(1) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or

(i) May be accepted if revised during negotiations.

{(End of provision)

7 52.236-14  AVAILABILITY AND USE OF UTILITY SERVICES APRIL 1984

(a) The Government shall make all reasonably required amounts of utilities available to the Contractor from existing outlets and
supplies, as specified in the contract. Unless otherwise provided in the contract, the amount of each utility service consumed shall be
charged to or paid for by the Contractor at prevailing rates charged to the Government or, where the utility is produced by the
Government, at reasonable rates determined by the Contracting Officer. The Contractor shall carefully conserve any utilities
furnished without charge,

{(b) The Contractor, at its expense and in a workmanlike manner satisfactory to the Contracting Officer, shall install and maintain all
necessary ternporary connections and distribution lines, and all meters required to measure the amount of each utility used for the
purpose of determining charges. Before final acceptance of the work by the Government, the Contractor shall remove all the
temporary connections, distribution lines, meters, and associated paraphernalia.

8 -52.248-03  VALUE ENGINEERING-CONSTRUCTION SEPTEMBE
R 2006

{a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change proposals (VECP's) voluntarily.
The Contractor shall share in any instant contract savings realized from accepted VECP's, in accordance with paragraph (f) below.

{b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic support, or
Government-furnished property.
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"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the agency's overall
projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost changes.

"Contractor's development and implementation costs,” as used in this clause, means those costs the Contractor incurs on a VECP
specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the Contractor incurs to make the
contractual changes required by Government acceptance of a VECP.

"Government costs," as used in this clause, means those agency costs that result directly from developing and implementing the
VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic support. The term does not include the
normal administrative costs of processing the VECP.

"Instant contract savings,” as used in this clause, means the estimated reduction in Contractor cost of performance resulting from
acceptance of the VECP, minus allowable Contractor's development and implementation costs, including subcontractors' development
and implementation costs {see paragraph (h) below),

"Value engineering change proposal {VECP)" means a proposal that--
(1) Requires a change to this, the instant contract, to implement; and

(2) Results in reducing the contract price or estimated cost without impairing essential functions or characteristics; provided, that it
does not involve a change--

(i} In deliverable end item quantities only; or
(ii) To the contract type only.

(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in subparagraphs (1)
through (7) below. If the proposed change is affected by contractually required configuration management or similar procedures, the
instructions in those procedures relating to format, identification, and priority assignment shall govern VECP preparation. The VECP
shall include the following:

(1) A. description of the difference between the existing contract requirement and that proposed, the comparative advantages and
disadvantages of each, a justification when an item's function or characteristics are being altered, and the effect of the change on the
end item's performance,

(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any suggested
gpecification revisions.

(3) A separate, detailed cost estimate for (i) the affected portions of the existing contract requirement and (ii) the VECP. The cost
reduction associated with the VECP shall take into account the Contractor’s allowable development and implementation costs,
including any amount attributable to subconiracts under paragraph (h) below.

(4} A description and estimate of costs the Government may incur in implementing the VECP, such as test and evaluation and
operating and support costs.

(5) A prediction of any effects the proposed change would have on collateral costs to the agency.

(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve the maximum
cost reduction, noting any effect on the contract completion time or delivery schedule.

(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract numbers
involved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the Contracting Officer.

{e) Government action. (1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after
the contracting office receives it. If additional time is required, the Contracting Officer will notify the Contractor within the 45-day
period and provide the reason for the delay and the expected date of the decision. The Government will process VECP's expeditiously;
however, it will not be ligble for any delay in acting upon a VECP.
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(2) If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for rejection. The
Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the Government. The Contracting
Officer may require that the Contractor provide written notification before undertaking significant expenditures for VECP effort.

{3) Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this contract citing this
clause. The Contracting Officer may accept the VECP, even though an agreement on price reduction has not been reached, by issuing
the Contractor a notice to proceed with the change. Until a notice to proceed is issued or a contract modification applies a VECP to
this contract, the Contractor shall perform in accordance with the existing contract. The decision to accept or reject all or part of any
VECP is a unilateral decision made solely at the discretion of the Contracting Officer.

(f) Sharing. (1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract
savings and multiplying the result by (i) 45 percent for fixed-price contracts or (ii) 75 percent for cost-reimbursement contracts.

(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by a modification to this
contract to--

(i) Accept the VECPF;
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee.

(g) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount by 20 percent of any
projected collateral savings determined to be realized in a typical year of use after subtracting any Government costs not previously
offset. However, the Contractor's share of collateral savings will not exceed the contract's firm-fixed-price or estimated cost, at the
time the VECPis accepted, or $100,000, whichever is greater. The Contracting Officer is the sole determiner of the amount of
collateral savings.

(h) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of $55,000 or more and
may include one in subcontracts of lesser value. In computing any adjustment in this contract's price under paragraph (f} above, the
Contractor's allowable development and implementation costs shall include any subcontractor's allowable development and
implementation costs clearly resulting from a VECP accepted by the Government under this contract, but shall exclude any value
engineering incentive payments to a subcontractor. The Contractor may choose any arrangement for subcontractor value engineering
incentive payments; provided, that these payments shall not reduce the Government's share of the savings resulting from the VECP.

(i) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by marking the
following legend on the affected parts:

These data, furished under the Value Engineering-- Construction clause of contract, shall not be disclosed outside the Government or
duplicated, used, or disclosed, in whole or in part, for any purpose other than to evaluate a value engineering change proposal
submiited under the clause. This restriction does not limit the Government's right to use information contained in these data if it has
been obtained or is otherwise available from the Contractor or from another source without limitations.

If a VECP is accepted, the Contractor hereby grants the Government unlimited rights in the VECP and supporting data, except that,
with respect to data qualifying and submitted as limited rights technical data, the Government shall have the rights specified in the
contract modification implementing the VECP and shall appropriately mark the data. (The terms "unlimited rights" and "limited
rights" are defined in Part 27 of the Federal Acquisition Regulation.) '
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SECTION B -- SUPPLIES OR SERVICES AND PRICES

B.1  PRICE SCHEDULE
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SECTION C -- DESCRIPTIONS AND SPECIFICATIONS

C.1 STATEMENT OF WORK

STATEMENT OF WORK

U.S. FISH & WILDLIFE SERVICE & DEPARTMENT OF THE INTERIOR BUREAUS
MULTIPLE AWARD TASK ORDER CONTRACT (MATOQC)

NATIONWIDE: WESTERN / EASTERN

DESIGN-BUILD & CONSTRUCTION SERVICES

INVESTIGATIONS / ANALYSIS / STUDIES / CONSTRUCTION / NEPA

Part I - Objective

The primary objective of this contract is to provide comprehensive technical design-build and construction services for all U.S. Fish
and Wildlife Service (USFWS) Regicnal and Central Offices and other bureaus within the Department of the Interior (DOI}. Work
includes, but not limited to investigations, analysis, studies, design-build, construction administration & management, NEFA,
archeological and historical compliance, and actual construction itself. This encompasses all structures associated with the
responsibilities of the USFWS and other DOI Bureaus, which include or are related to, but not limited to: any Government owned or
operated property, facility, structure, land, improvement or appurtenance. This also includes Visitor Centers, Maintenance Facilities,
Administrative Offices, Fish Hatcheries, Water Treatment Facilities, Utilities, Roads, Trails, Employee Housing, Laboratories, Dams,
Levees, Bridges, Hazardous Material Clean-Up, Recreation Structures, and other structures deemed critical to the Government.

The number of projects and dollar value of this work will vary and may be very limited due to the nature of the funds available to each
USFWS Regional Office and DOI Burcaus. There is no guarantee of award of any work, except to meet the minimum amount in the
Base Year of $10,000. Each individual project shall be awarded as a separate Task Order under this contract.

Total value of this solicitation of $2,000,000,000 is determined by combining the expected value of all projects for all awarded IDIQs
for five years. Most of the projects under this solicitation are expected to be small or medium with some occasional large projects.

The U. 8. Fish and Wildlife Service (Service) anticipates but is not limited to awarding four Indefinite Delivery Indefinite Quantity
(IDIQ) contracts to cover each half of the United States two for the western half; and two for the eastern half. Contractors will be
required to perform in one of the two assigned geographical areas. However, all IDIQ award recipients may be solicited and awarded
Task Orders independent of the geographical area assigned. The two geographical areas include:

Western Half / states include, North Dakota, South Dakota, Nebraska, Kansas, Texas, Oklahoma, Colorado, Wyoming Montana,
Idaho, New Mexico, Arizona, Utah, Nevada, California, Oregon, Washington, Hawaii, Alaska, and Guam.

Eastern Half / states include, Minnesota, Iowa, Missouri, Louisiana, Mississippi, Alabama, Tennessee, Kentucky, Arkansas, Illinois,
Wisconsin, Michigan, Indiana, Ohio, West Virginia, Virginia, North Carolina, South Carolina, Georgia, Florida, Pennsylvania, New
York, Maryland, Delaware, Rhode Island, New Jersey, Connecticut, Verimont, New Hampshire, Maine, Massachusetts, District of
Columbia, and Puerto Rico.

The design services regulated by The Brooks Act 1972 Public Law 92-582 will NOT be included in the scope of this MATQC.
Part IT- General Scope of Services and Responsibilities

A. Contractor to provide all management, supervision, engineering, quality-control, labor, equipment, materials and supplies
necessary to perform a broad range of design-build, maintenance, renovation, rehabilitation and new construction work on
Government infrastructure including design and engineering services incidental to the construction services. Design work covered by
Brooks Act 1972 for some construction projects performed under this MATOC contract may be performed by other Architect
Engineering Firms at the discretion of the administering contracting office.

B. The Contractor is professionally responsible for the services performed under this contract. The Contractor shall be
responsive to Government-furnished criteria, information, guidance, and review comments. All services shall be in full compliance
with Federal, State and local requirements.
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C.  Due to the geographic variability and sporadic nature of this work, it is anticipated that the prime contractor for this contract
may sub-contract work out to local companies or firms to perform the requirements for each separate Task Order.

D. Registered Professional Engineers, Architects and other disciplines required in addition to construction trades for
performance of this contract include but are not limited to the following technical areas:

- Civil Engineering - Estimating

- Structural Engineering - Hydrology

- Hydraulic Engineering - Archaeology

- Soils Engineering - Architecture

- Geotechnical Engineering . -Diving

- Environmental Engineering - Surveying

- Mechanical Engineering - Biology

- Electrical Engineering , - Botany

- Construction Engineering and - Ecology
Inspection - Water Quality

- Landscape Architecture - Historical

Part. III -Investigations / Analysis / Studies / Design - Build / NEPA Services

A.  The services specified in each task order may include visits to the project sites; meetings with Government representatives and
other key personnel or consultants; and making presentations of proposed design solutions to selected officials. The location for these
visits, meetings, and presentations will be specified in the individual Task Orders and may include the Contractor's office, the FWS
offices in Arlington, Virginia, other DOI Bureau offices or any other site as deemed appropriate by the government for the particular
requirement. '

B. The Contractor shall, without additional cost to the Government, obtain the necessary permits, licenses, and approvals from
all local, State, and Federal authorities, as necessary for the performance of the services by the Contractor required by the individual
Task Orders issued under this contract. Should it become necessary in the performance of the work to secure the right of ingress and
egress to perform any of the work on properties not owned or controlled by the Government, the Coniractor shall secure the consent of
the representative, or agent prior to effecting entry on such property.

C. The Contractor shall closely coordinate the work for which they are responsible under this contract with related work being
performed by Government personnel.

D. During the construction phase of a project, when required by the Government in a Task Order, the Contractor shall check and
recommend for Government approval/rejection submittals by the construction contractor {shop drawings, samples, equipment lists,
data sheets, etc.) associated with the Contractor's portion of the design work.

E. The Contractor may be required to assist the Government in conferring and coordinating with state and local government
agencies.
F. The Contractor may be required to be a member of the final inspection team on all new construction and major repair and

alteration projects; however, final acceptance shall be predicated exclusively upon the inspection performed by Government
personnel,

G. The use of trade names, proprietary items, and the drafting of a specification by adapting a manufacturer's description of a
commercial article is permissible but is not intended to be restrictive to free and open competition among suppliers. The item shall be
specified by giving its functional or salient characteristics, such as chemical composition, physical characteristics, laboratory test
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results, performance in actual use, etc. The phrase "or approved equal” shall be used when designating a commercial article or its
salient characteristics.

H. Design-Build services to be Performed:

. As the Government identifies project requirements, a Task Order will be issued in accordance with Task Order Procedures. The
Contractor may be required to perform any or all of the following tasks:

1. Pre-Title [ (Project Identification/Planning/Feasibility Analysis) tasks could include any or all of the following:

a. Determination of feasible engineering solutions/alternatives which satisfy the project goals, objectives, and user
requirements,

b. Investigations and Studies to determine project scope and design criteria.

c. Analysis of alternative sites.

d. Preparation of sketches.

€. Development of a preliminary cost estimate range and schedule.

£ Identification of applicable codes and design standards.

g Other task(s) as determined by project-specific requirements.

h. All work to be performed by a Registered Professional Engineer in the State that the work is to be performed.
i, NEPA compliance, archeological and historical compliance.

2. Title I (Conceptual Design) tasks could include any or all of the following:

a. Collection and development of design data (e.g., surveying, drilling, sampling, testing, etc.).

b. Performance of engineering analysis and studies (e.g., hydraulic, stability, ete.).

c. Preparation of alternative conceptual designs.

d. Preparation of a report presenting the various alternative designs including:

(1) description of the study and investigations;

(2} description of the alternatives considered;

3) drawings and sketches required to illustrate the altematives;

(4) listing of data used and assumptions made;

(5) evaluation of the alternative designs;

(6) comparative evaluation of the alternative designs;

(N recommendation for final design, including discussion of the basis for the recommendation; and
(8) sumrmary of results, conclusions and recommendations.

e Performance of value engineering (VE) studies.

f Other task(s) as determined by project-specific requirements.

3 Title II {Design-Build) tasks could include any or all of the following:
a. Performance of design analysis and engineering calculations.
b. Preparation of construction drawings.
c. Preparation of technical specifications.
d The IDIQ contractor may be required to produce conceptual drawings and specifications for Government review and final
approval before proceeding with the design-build portion of the Task Order.
€. All work identified above shali be performed by a Registered Professional
Engineer in the State that the work is to be preformed.
£ Preparation of a construction cost estimate and supporting documents.
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Preparation of a material and equipment source listing and associated manufacturer's data.
Documentation of designer's operating criteria.
Other task(s) as determined by project-specific requirements.

TER

Title III (Construction Management) tasks could include any or all of the following:
Performance of construction inspection.

Review of contractor submittals.

Preparation of construction progress reports.

Photographing/documentation of construction progress.

Review of VE change proposals submitted by the construction contractor.

Review of construction contractor claims, modifications, etc.

Other task(s) as determined by project-specific requirernents.

Qe e oR A

I.  Unless specified differently in a Task Order, the following requirements shall apply to submittals for Title I (Conceptual Design)
and for Title I1 (Design-Build). Submittal requirements for other levels of project development will be as designated in the individual
Task Orders.

Drawings shall be titled, numbered, and formatted to the standards used by the Government and shall be produced in AutoCAD
{Newest Release) format. The 100-percent submittal package for final asbuilt design-build shall include:

1. Final drawings on 22" x 34", 3 mil (minimum) double matte Mylar or Mylar sepia.
. One set of prints upon which the A/E has affixed their professmnal scal adjacent to the title block.
3. One copy of all AutoCAD files on CD ROMs.

Specifications shall comply with CSI (Construction Specifications Institute) format and shall be produced in latest Word
document.

The Contractor may be required to produce conceptual specifications and drawings that are required in each Task Order to allow
review by the Government to determine if the intent of the project is being fulfilled. If the Government approves the conceptual design
a request for a price proposals will be submitted to the Contractors to obtain the best value to the Government based on technical
qualifications and costs.

The 100-percent submittal for final designs shall include:
1. One set of 8-1/2" x 11" reproducible masters and
2. One (1) copy of the Word files on a CD Rom.

Catalog Cuts. Two (2) sets of catalog cuts and design data shall be provided for all specified equipment.

If required by the Government, the Contractor shall prepare and furnish bound draft and final design summaries, as required
by the Task Orders. The design summary shall include chapters on designer's operating criteria and construction considerations.
Design data shall be included in an appendix of the design summary. The design summary shall be included as an integral part of the
reports produced for the preliminary design review, progress review, draft final, and final design.

Design calculations shall be included in the design summary and shall consist of all functional and engineering criteria,
design information, and calculations to support the design drawings and specifications. The design calculations shall be represented in
a clear and legible form incorporating a title page and a table of contents. Pages shall be numbered consecutively and identified in the
table of contents. Cross-referencing shall be clear. All sources of information, formula, tables, and references shall be identified.
Assumptions and conclusion shall be explained.

The design calculations shall be presented on 8-1/2- by 11-inch paper, except that larger sheets may be used when required for graphs
or other special calculations forms. Computer printouts shall be reduced to 8-1/2- by 11-inch paper. The material may be typewritten,
hand-lettered, handwritten, or a combination thereof, provided it is legible, clearly expressed, and properly indexed. All design
calculations shall be reproduced so as to be fully legible.

No portion of any design analysis shall be both computed and checked by the same person.
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Other reports and deliverables and/or changes to the above requirements will be specifically detailed in each individual Task
Order,

L. The Contractor shall be able to provide design-build services. This will allow construction to proceed while the design is not
fully complete. The Government shall provide enough design information to the construction contractor to prevent interruption of
construction work. Each individual Task Order will stipulate the amount of design work required before construction can commence.

The Task Order will provide overall requirements of the project and its intended purpose. The contractor maybe required to
provide a conceptual design addressing the Government requirements outlined in the scope of work by the Task Order.

K. NEPA / Archeological / Historical Compliance:

The A/E may be required to perform studies, documentation and consultations necessary to comply with the requirements of the
National Environmental Policy Act (NEPA) and to obtain certification and permits required under the Clean Water Act. Tasks could
include any or all of the following:

a. Perform studies to determine impacts to wildlife, vegetation, water, soil, air, cultural resources, wetlands, floodplains, and
recreation caused by the project design alternatives,

b. Participate in Section 7 consultation for threatened and endangered species.

c. Perform cultural resources activities in accordance with the requirements of the National Historic Preservation Act of 1966,
including: conduct surveys, prepare reports, assess affects/impacts, and consult with the State Historic Preservation Officer (SHPO).
d. Prepare NEPA documentation (Environmental Assessment, Environmental Impact Statement, Finding of No Significant
Impact, Record of Decision, etc.)

e. Conduct/participate in public involvement activities (scoping meetings, public hearings, etc.)

f. Perform studies and prepare applications for certification and permits required under the Clean Water Act (i.e., Section 401,
402, 404)

2. Develop design considerations for mitigation of potential impacts.

h. Other task(s) as determined by project-specific requirements.

L. The Contractor may be required to provide other design and/or construction data needed for state approvals, permits, etc.

Specific requirements will be stated in individual Task Orders, as required.

Part. IV - Construction Services

A, The Contractor shall provide supervision, labor, materials, equipment, tools, construction equipment, machinery, inspection,
testing, start-up, water, heat, utilities, transportation and other facilities and services necessary for proper execution and completion of
the work identified in each Task Order. The Contractor shall remove any personnel or subcontractors that the Government
disapproves.

B. Only State-licensed General Contractors that have experience in the work related to the scope of work in the Task Order shall
be allowed to perform the construction, which include or relates to: any Government owned or operated property, facility, structure,
land, improvement or appurtenance. This includes Visitor Centers, Maintenance Facilities, Administrative Offices, Fish Hatcheries,
Water Treatment Facilities, Utilities, Roads, Employee Housing, Laboratories, Dams, Levees, Bridges, Hazardous Material Clean-Up.
Recreation Structures and other structures deemed critical to the Government mission. The Contractor shall follow the Davis-Bacon
Act which established the requirement for paying prevailing wages on public works projects.

C. The Contractor shall provide effective security for the work site, staging arcas, and materials storage areas.
D. The Contractor shall at all times exercise complete and exclusive control over the means, methods, sequences, and techniques
of construction, Any time work is being performed have an on site Project Manager or Project Superintendent who is familiar with the

work.

E. The Contractor shall schedule and coordinate construction activities so as not to unduly impact ongoing Government
operations. Government operations have precedence over the construction activities.
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F. The Contractor shall have the ultimate responsibility for health and safety on the project site at all times, from the issvance of

Task Order until final completion and acceptance of the project.

G. The Contractor is responsible for ensuring that all onsite activities, equipment, and facilities constructed by the Contractor,
subcontractor, \cf0or supplier conform fully to the standards of the Department of Labor, Occupational Safety and Health
Administration (OSHA) 29 CFR 1926 and 1910; and DOI policies.

Part. V - Task Order Procedures
Should a license be needed, IDIQ award recipients are expected to be able to obtain licensing to perform work in the states awarded
within 30 days from issue of request for proposal for individual Task Order.

A, Task Orders shall be issued by the Contracting Officer in accordance with the following procedures after the award of this
contract:
1) The Contracting Officer shall issue a Request for a Proposal (RFP) letter to the Contractor which shall include a scope of

work for the proposed project, description of expertise required, and the number of calendar days to complete this project and the
number of days to complete the proposal. [t will be the Contracting Officer's discretion to compete each Task Order among one, two,
three or all of the four IDIQ Contractor's.

2) The Contractor shall then respond to the Contracting Officer's RFP by including: (i) A brief technical discussion describing
how the work will be performed and any variations in the original scope of work. (ii) A cost proposal identifying labor categories and
number of hours within each category required for the performance of the proposed work. (iii) Identify and provide rational for all
non-labor cost elements required for performance. (iv) Identify any Government property required for performance. The contractors
are required to use Davis-Bacon rates for all construction projects.

3) The Contracting Officer may require the contractor to produce a conceptual design for a design-build project. Upon review
and approval by the Government of the conceptual design a separate Task Order maybe awarded to complete the final design and
construction. '

4) Upon receipt of the proposal, the Contracting Officer will analyze the proposal for technical capability and costs and, if
acceptable, issue an Task Order directing the Contractor to commence performance, or if the proposal is not fully acceptable as
offered, negotiations shall be conducted prior to issnance of any Task Order or it may be competed with other IDIQ contractors. In the
event issues pertaining to a proposed work item cannot be reselved to the satisfaction of the Contracting Officer, the Contracting
Officer reserves the right to withdraw and cancel the proposcd work. In such cvent, the Contractor shall be notified, via letter, of the
Contracting Officer's decision, This decision shall be final and conclusive and shall not be subject to the Disputes clause or the
Contract Disputes Act.

5) The Conlractor is not authorized to commence performance prior to issuance of the Task Order by the Contacting Officer.
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SECTION E -- INSPECTION AND ACCEPTANCE

E1l WARRANTY OF DESIGN

(a) The Contractor warrants that the design shall be performed in accordance with the Contract requirements. Design and design
related construction not conforming to the Contract requirements shall be corrected at no additional cost to the Government. The
standard of care for design is defined in paragraph (b) of Special Contract Requirement "RESPONSIBILITY OF THE
CONTRACTOR FOR DESIGN".

() The period of this warranty shall commence upon final completion and the Government's acceptance of the work, or in the case of
the Government's beneficial occupancy of all or part of the work for its convenience, prior to final completion and acceptance, at the
time of such occupancy.

(c) This design warranty shall be effective from the above event through the Statue of Limitations and Statute of Repose, as
applicable to the state that the project is located in.

(d) The rights and remedies of the Government provided for under this clause are in addition to any other rights and remedies
provided in this contract or by law.
(End of Clause)

E.2  52.246-12 INSPECTION OF CONSTRUCTION ~ AUGUST
' 1996

{a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of components.

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the work performed
under the contract conforms to contract requirements. The Contractor shall maintain complete inspection records and make them
available to the Government. All work shall be conducted under the general direction of the Contracting Officer and is subject to
Government inspection and test at all places and at all reasonable times before acceptance to ensure strict compliance with the terms
of the contract.

{c) Government inspections and tests are for the sole benefit of the Government and do not--

(1) Relieve the Contractor of responsibility for providing adequate quality contrel measures;

(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance;

(3) Constitute or imply acceptance; or

(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of this section.

(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract requirement, nor is the
inspector authorized to change any term or condition of the specification without the Contracting Officer's written authorization.

(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material reasonably needed for
performing such safe and convenient inspections and tests as may be required by the Contracting Officer. The Government may
charge to the Contractor any additional cost of inspection or test when work is not ready at the time specified by the Contractor for
inspection or test, or when prior rejection makes reinspection or retest necessary. The Government shall perform all inspections and
tests in a manner that will not unnecessarily delay the work. Special, full size, and performance tests shall be performed as described
in the contract. '
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(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to contract requirements,
unless in the public interest the Government consents to accept the work with an appropriate adjustment in contract price. The
Contractor shall promptly segregate and remove rejected material from the premises.

(g) If the Contractor does not promptly replace or correct rejected work, the Government may--

(1) by contract or otherwise, replace or correct the work and charge the cost to the Contractor; or
(2) terminate for default the Contractor's right to proceed.

(h) If, before acceptance of the entire work, the Government decides to examine already completed work by removing it or tearing it
out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and material. If the work is found to be defective
or nonconforming in any material respect due to the fault of the Contractor or its subconiractors, the Contractor shall defray the
expenses of the examination and of satisfactory reconstruction. However, if the work is found to meet contract requirements, the
Contracting Officer shall make an equitable adjustment for the additional services involved in the examination and reconstruction,
including, if completion of the work was thereby delayed, an extension of time. ’

(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after completion and inspection,
all work required by the contract or that portion of the work the Contracting Officer determines can be accepted separately.
Acceptance shall be final and conclusive except for latent defects, fraud, gross mistakes amounting to fraud, or the Government's
rights under any warranty or guarantee.

E.3 52.246-21 WARRANTY OF CONSTRUCTION MARCH
1994
(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (1) of this clause,

that work performed under this contract conforms to the contract requirements and is free of any defect in equipment, material, or
workmanship performed by the Contractor or any subcontractor or supplier at any tier.

(b} This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the Government takes
possession of any part of the work before final acceptance, this warranty shall continue for a period of 1 year from the date the
Government takes possession.
{c) The Contractor shall remedy at the Contractor’s expense any failure to conform, or any defect. In addition, the Contractor
shall remedy at the Contractor's expense any damage to Government owned or controlled real or personal property, when that damage
is the result of

(1) The Contractor's failure to conform to contract requirements; or

(2) Any defect of equipment, material, or workmanship.

{d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The Contractor's
warranty with respect to work repaired or replaced will run for 1 year from the date of repair or replacement.

(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of any failure,
defect, or damage.

(3] If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, the
Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the Contractor's expense.

(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work performed and
materials furnished under this contract, the Contractor shall

(1) Obtain all warranties that would be given in normal commercial practice:
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(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the Contracting
Officer; and
(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring suit at its

expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.

(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the Contractor shall not
be liable for the repair of any defects of material furnished by the Government nor for the repair of any damage that results from any
defect in Government furnished material or design.

f)] This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract with respect
to latent defects, gross mistakes, or fraud,
(End of Clause)

E4  FINAL INSPECTION AND ACCEPTANCE

(a) When the Contractor is ready for final inspection, it shall request final inspection in writing to the Contracting Officer. The
final inspection shall be requested ten {10days before the desired date.)

(b) The final inspection shall be performed with the Contractor by the Contracting Officer, Contracting Officer's Representative
and the Contract Administrator. Any discrepancies noted shall be corrected within the time specified in the contract for final
completion.

{c) Acceptance will be made by the Contracting Officer

(d) Acceptance of the work specified in this contract and work orders hereunder require compliance with the terms and
conditions contained in this contract and any work orders issued.
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SECTION F -- DELIVERIES OR PERFORMANCE

F.1 DEVIATING FROM THE ACCEPTED DESIGN

(a.) The Contractor must obtain the approval of the Designer of Record and the Government's concurrence for any Contractor
proposed revision to the professionally stamped and sealed and Government reviewed and concurred design, before proceeding with
the revision.

(b.) The Government reserves the right to non-concur with any revision to the design, which may impact furniture, furnishings,
equipment selections or operations decisions that were made, based on the reviewed and concurred design.

(c.) Any revision to the design, which deviates from the contract requirements (i.e., the RFP and the accepted proposal), will require a
modification, pursuant to the Changes clause, in addition to Government concurrence. The Government reserves the right to
disapprove such a revision,

{(d.) Unless the Government initiates a change to the contract requirements, or the Government determines that the Government
furnished design criteria are incorrect and must be revised, any Contractor initiated proposed change to the contract requirements,
which results in additional cost, shall strictly be at the Contractor's expense.

{e.) The Contractor shall track all approved revisions to the reviewed and accepted design and shall incorporate them into the as-built
design documentation, in accordance with agreed procedures. The Designer of Record shall document its professional concurrence on
the as-builds for any revisions in the stamped and sealed drawings and specifications.

(End of Clause)
F.2 PROPOSED BETTERMENTS

(a) The minimum requirements of the contract are identified in the Request for Proposal. All betterments offered in the proposal
become a requirement of the awarded contract.

(b) A "Betterment” is defined as any component or system, which exceeds the minimum requirements, stated in the Request for
Proposal. This includes all proposed betterments listed in accordance with the "Proposal Submission Requirements” of the
Solicitation, and all Government identified betterments.

(c) "Government identified betterments" include the betterments identified on the "List of Accepted Project Betterments" prepared
by the Proposal Evaluation Board and made part of the contract by alteration, and all other betterments identified in the accepted
Proposal after award,

(End of Clause)

F.3 KEY PERSONNEL, SUBCONTRACTORS AND OUTSIDE ASSOCIATES

In connection with the services covered by this contract, any in-house personnel, subcontractors, and outside associates or consultants
will be limited to the individuals or firms that were specifically identified and agreed to during negotiations. The contractor shall
obtain the Contracting Officer's written consent before making any substitution for these designated in-house personnel,
subcontractors, associates, or consultants.

(End of Clause)

F.4 52.252-02 CLAUSES INCORPORATED BY REFERENCE
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This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon
request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at
this/these address(es):

For FAR Clauses - http://amet.gov/far/index.html
For DOI Clauses - www.doi.gov/pam/aindex.html

Clause Title Date

52.211-13 Time Extensions September 2000

52.211-18 Variation in Estimated Quantity April 1984

F.5 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF APRIL 1984
WORK

The Contractor shall be required to {a) commence work under this contract within ten (10) calendar days after the date the Contractor
receives the notice to proceed, {b) prosecute the work diligently, and (c) complete the entire work ready for use not later than XXX
days after receiving Notice to Proceed. The time stated for completion shall include final cleanup of the premises.

F.6  52211-12 LIQUIDATED DAMAGES--CONSTRUCTION SEPTEMBE
R 2000

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay liquidated damages to
the Government in an amount determined for each project for each calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until the work is
completed. These liquidated damages are in addition to excess costs of repurchase under the Termination clause.

F.7  52.242-14 SUSPENSION OF WORK APRIL 1984

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the work of this
contract for the period of time that the Contracting Officer determines appropriate for the convenience of the Government.

(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or interrupted (1) by an
act of the Contracting Officer in the administration of this contract, or (2) by the Contracting Officer's failure to act within the time
specified in this contract (or within a reasonable time if not specified), an adjustment shall be made for any increase in the cost of
performance of this contract (excluding profit) necessarily caused by the unreasonable suspension, delay, or interruption, and the
contract modified in writing accordingly. However, no adjustment shall be made under this clause for any suspension, delay, or
interruption to the extent that performance would have been so suspended, delayed, or interrupted by any other cause, including the
fault or negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term or
condition of this contract.

(c) A claim under this clause shall not be allowed--
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(1) For any costs incurred more than 20 days before the Contractor shall have notified the Contracting Officer in writing of the act or
failure to act involved (but this requirement shall not apply as to a claim resulting from a suspension order); and

(2) Unless the claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay, or
interruption, but not later than the date of final payment under the contract.
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SECTION G -- CONTRACT ADMINISTRATION DATA

G.1 CONTRACTING OFFICER'S REPRESENTATIVE

The Contracting officer may designate individuals to act as the Contracting Officer's Representative (COR and in some text referred to
as COTR) under this contract. The designated COR will be appointed by written letter. The appointment shall be for purposes of
technical surveillance or work being performed under this contract. The appointed COR DOES NOT HAVE ANY AUTHORITY TO
APPROVE CHANGE ORDERS, OR OTHERWISE CHANGE OR MODIFY THE TERMS OF THIS CONTRACT.

G.2 CONTRACT ADMINISTRATION

Only a U.S. Fish and Wildlife warranted Contracting Officer may change or modify the terms of this contract. All such actions must
be formalized by a proper contractual document executed by the Contracting Officer. |
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SECTION H -- SPECIAL CONTRACT REQUIREMENTS
H.1  TRAINING

The Contractor shall provide operational and maintenance training for all systems firnished under this contract for the operating and
maintenance personnel. The system manufacturer shall conduct the training, where feasible. All operation and maintenance manuals
shall be submitted and approved prior to conducting the training and shall be used during training. The Contractor shall videotape the
training session on VHS tapes and provide the tapes to the Government. (End of Clause)

H.2 DRAWINGS AND OTHER DATA TO BECOME PROPERTY OF THE GO

52.227-023 DRAWINGS AND OTHER DATA TO BECOME PROPERTY OF THE GOVERNMENT (DFARS, Mar 1979)

All designs, drawings, specifications, notes, and other works developed in the performance of this contract shall become the sole
property of the Government and may be used on any other design without additional compensation to the Contractor. The
Government shall be considered the "person for whom the work was prepared” for the purpose of authorship in a copyrightable work
under 17 U.S.C. 201(b).” With respect thereto, the Contractor agrees not to assert or authorize others to assert any rights or to
establish any claim under the design patent or copyright laws. The Contractor for a pericd of three (3) years after completion of the
project agrees to furnish all retained works on the request of the Contracting Officer. Unless otherwise provided in the contract, the
Contractor shall have the right to retain copies of all works beyond such period.

{End of Clause)

H3 RECOMMENDED INSURANCE COVERAGE

The Design-Build Coniractor’s attention is invited to the contract requirements concerning "RESPONSIBILITY OF THE
CONTRACTOR FOR DESIGN", "WARRANTY OF DESIGN" and "WARRANTY OF CONSTRUCTION WORK". These
requirements vest in the Contractor complete responsibility for the professional quality, technical accuracy, and coordination of alt
design, drawings, specifications and other work or materials fumish by his in-house or consultant forces. The Design-Build
Contractor must correct and revise any errors or deficiencies in his work, notwithstanding any review, approval, acceptance or
payment by the Government. The Contractor must correct and change any work resulting from his defective design at no additional
cost to the Government. The requirements further stipulate that the Design-Build Contractor shall be liable to the Government for the
damages to the Government caused by negligent performance. Though not a mandatory requirement, this is to recommend that the
Design-Build Contractor investigate and obtain appropriate insurance coverage for such liability protection.

(End of Clause)

H.4  DESIGN CONFERENCES

(a) Pre-Work: As part of the Pre-Work Conference conducted after contract award, key representatives of the Government and
the Contractor will review the design submission and review procedures specified herein, discuss the preliminary design schedule and
provisions for phase completion of the D-B documents with construction activities (fast tracking), as appropriate and key Using
Agency points of contact and discuss any other appropriate pre-design discussion items.

(b) Design Charette: After award of the contract, the Contractor shall visit the site and conduct extensive interviews, and
problem solving discussions with the individual users and Using Agency personnel to acquire all necessary site information, review
user options, and discuss user needs. The Contractor shall document all discussions. The design shall be finalized as direct result of
these meetings.
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(c) Design Review Conferences: Review conferences will be held on base for each design submittal. The Contractor will bring

the personnel that developed the design submittal to the review conference. The conferences will take place the week after the review
is complete.
(End of Clause)

H.5 REQUIREMENTS FOR REGISTRATION OF DESIGNERS

Architects or engineers registered to practice in the particular professional field involved in a State, the District of Columbia, or an
outlying area of the United States shall prepare or review and approve the design of architectural, structural, mechanical, electrical,
civil, or other engineering features of the work.

(End of Clause)

H.6 RESPONSIBILITY OF THE CONTRACTOR FOR DESIGN

(a) The Contractor shall be responsible for the professional quality, technical accuracy, and the coordination of all designs, drawings,
specifications, and other non-construction services furnished by the Contractor under this contract. The Contractor shall, without
additional compensation, correct or revise any errors or deficiency in its designs, drawings, specifications, and other non-construction
services and perform any necessary rework or modifications, including any damage to real or personal property, resulting from the
design error or omission.

(b) The standard of care for all design services performed under this agreement shall be the care and skill ordinarily used by members
of the architectural or engineering professions practicing under similar conditions at the same time and locality. Notwithstanding the
above, in the event that the contract specifies that portions of the Work be performed in accordance with a performance standard, the
design services shall be performed so as to achieve such standards.

(c) Neither the Government's review, approval or acceptance of, nor payment for, the services required under this contact shall be
construed to operate as a waiver of any rights under this contract or of any cause of action arising out of the performance of this
contract. The Contractor shall be and remain liable to the Government in accordance with applicable law for all damages to the
Government caused by the Contractor's negligent performance of any of these services furnished under this contract.

{d) The rights and remedies of the Government provided for under this contract are in addition to any other rights and remedies
provided by law.

{e) Ifthe Contractor is comprised of more than one legal entity, each entity shall be jointly and severally liable hereunder.
{End of Clause)

H.7 DESIGNER OF RECORD

The Contractor shall identify a Designer of Record ("DOR") for each area of design. All design disciplines shall be accounted for by
listed, registered Designer(s) of Record. Each DOR shall be responsible for ensuring integrity of their design and design integration in
all construction submittals and extensions to design developed by others, such as the constructor, subcontractors or suppliers. The
DOR shall review and approve all construction submittals and extensions to design. Each DOR shall be responsible for the responses
to "Requests for Information" ("RFI's"), applicable to their area of design responsibility. Each DOR shall stamp, sign, and date all
design drawings under their responsible discipline at each design submittal stage (see Contract clause - "REGISTRATION OF
DESIGNERS") and all submittals under their responsible discipline, in accordance with the submittal review procedures. The DOR
shall sign-off on al! applicable RFI responses. " (End of Paragraph)

H.8  CONSTRUCTOR'S ROLE DURING DESIGN
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The Contractor's construction management key personnel shall be actively involved during the design process to effectively integrate
the design and construction requirements of this contract. In addition to the typical required construction activities, the constructor's
involvement includes, but is not limited to actions such as; integrating the design schedule into the Master Schedule to maximize the
effectiveness of fast-tracking design and construction (within the limits allowed in the contract), ensuring constructability and
economy of the design, integrating the shop drawing and installation drawing process into the design, execuiing the material and
equipment acquisition programs to meet critical schedules, effectively interfacing the construction QC program with the design QC
program, and maintaining and providing the design team with accurate, up-to-date redline and as-built documentation, The Contractor
shall require and manage the active involvement of key trade subcontractors in the above activities.

(End of Clause)

HS9 SUBCONTRACTING GOALS FY 2010 DEPARTMENT OF INTERIOR

IDIQ Holders must periodicaly report how they are meeting the following goals:

Small Business 55%
SDB Program 14%

8(a) Program 7%
HUBZONE 5%

Women Owned 7%
Service Disabled Vet 3%

H.10 D1452.203 RESTRICTION ON ENDORSEMENTS -- DEPARTMENT OF THE JULY 1996
-70 INTERIOR

The Contractor shall not refer to contracts awarded by the Department of the Interior in commercial advertising,
as defined in FAR 31.205-1, in a manner which states or implies that the product or service provided is approved
or endorsed by the Government, or is considered by the Government to be superior to other products or services,
This restriction is intended to avoid the appearance of preference by the Government toward any product or
service. The Contractor may request the Contracting Officer to make a determination as to the propriety of
promotional material.

(End of clause)

H.i1 Di452204 RELEASE OF CLAIMS - DEPARTMENT OF INTERIOR (JUL 96) JULY 1996
-70

After completion of work and prior to final payment, the Contractor shall furnish the Contracting Officer with
a release of claims against the United States relating to this contract. The Release of Claims form {DI-137) shall
be used for this purpose.  The form provides for exception of specificd claims from operation of the release.

{End of clause)

H.12 D1452.228 LIABILITY INSURANCE - DEPARTMENT OF INTERIOR (JUL 96) JULY 1996
=70

{a) The Contractor shall procure and maintain during the term of this contract and any extension thereof liability
insurance in form satisfactory to the Contracting Officer by an insurance company which is acceptable to the
Contracting Officer. The named insured parties under the policy shall be the Contractor and the United States of
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(b)

America. The amounts of the insurance shall be not less than as follows:

$500,000 each person
$500,000 each occurrence
$500,000 property damage

Each policy shall have a certificate evidencing the insurance coverage. The insurance company shall provide an
endorsement to notify the Contracting Officer 30 days prior to the effective date of cancellation or termination of the

policy or certificate; or modification of the policy or certificate which may adversely affect the interest of the
Government in such insurance. The certificate shall identify the contract number, the name and address of the
Contracting Officer, as well as the insured, the policy number and a brief description of contract services to be

performed. The contractor shall furnish the Contracting Officer with a copy of an acceptable insurance certificate

prior to beginning the work.
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SECTION I -- CONTRACT CLAUSES

L1 52.252-02

CLAUSES INCORPORATED BY REFERENCE

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upen
request, the Contracting Officer will make their full text available, Also, the full text of a clanse may be accessed electronically at

this/these address(es):

For FAR Clauses - http://amet.gov/far/index html
For DOI Clauses - www.doi.gov/pam/aindex_html

Clause Title Date
52.202-01 Definitions July 2004
52.203-03 Gratuities April 1984
52.203-05 Covenant Against Contingent Fees April 1984
52.203-07 Anti-Kickback Procedures July 1995
52.203-08 Cancellation, Rescission, and Recovery of Funds for Illegal or January 1997
Improper Activity '
52.203-14 Display of Hotline Poster(s) December 2007
52.215-02 Audit and Records—Negotiation March 2009
52.215-10 Price Reduction for Defective Cost or Pricing Data Qctober 1997
52.215-11 Price Reduction for Defective Cost or Pricing Data-- Qctober 1997
Modifications
52.215-12 Subcontractor Cost or Pricing Data October 1997
52.215-13 Subcontractor Cost or Pricing Data--Modifications October 1997
52.215-14 Integrity of Unit Prices October 1997
52.216-07 Allowable Cost and Payment December 2002
52.219-09 AltII Small Business Subcontracting Plan (Jan 2002) - Alternate 11 October 2001
52.219-14 Limitations On Subcontracting December 1996
52.222-01 Notice to the Government of Labor Disputes February 1997
52,222-03 Convict Labor June 2003
52,222-04 Contract Work Hours and Safety Standards Act - Overtime July 2005
Compensation
52.222-07 Withholding of Funds February 1988
52.222-08 Payrolls and Basic Records February 1988
52.222-09 Apprentices and Trainees. July 2005
52.222-10 Compliance with Copeland Act Requirements February 1988
52.222-11 Subcontracts (Labor Standards) July 2005
52,222.12 Contract Termination-Debarment February 1988
52.222-15 Certification of Eligibility February 1988
52,222-21 Prohibition of Segregated Facilities February 1999
52.222-26 Equal Opportunity March 2007
52.222-27 Affirmative Action Compliance Requirements for Construction | February 1999
52.224-02 Privacy Act April 1984
52.228-12 Prospective Subcontractor Requests for Bonds October 1995
52.232-33 Payment by Electronic Funds Transfer-Central Contractor October 2003
Registration
52.233-01 Disputes Tuly 2002
52.233-04 Applicable Law for Breach of Contract Claim October 2004
52.242-13 Bankruptcy July 1995
Computer Generated Forms January 1991

52.253-01
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1.2 52.203-10  PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER JANUARY
ACTIVITY 1997

(a) The Government, at its election, may reduce the price of a fixed-price type contract and the total cost and fee under a cost-type
contract by the amount of profit or fee determined as set forth in paragraph (b) of this clause if the head of the contracting activity or
designee determines that there was a violation of subsection 27 (a), (b}, or (c) of the Office of Federal Procurement Policy Act, as
amended (41 U.8.C. 423), as implemented in section 3.104 of the Federal Acquisition Regulation.

(b) The price or fee reduction referred to in paragraph (a) of this clause shall be--
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award;

(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award, notwithstanding any mininum
fee or "fee floor" specified in the contract;

(3) For cost-plus-award-fee contracts--
(i) The base fee established in the contract at the time of contract award;

(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise payable to the Contractor for each
award fee evaluation period or at each award fee determination point.

(4) For fixed-price-incentive contracts, the Government may--

(1) Reduce the contract target price and contract target profit both by an amount equal to the initial target profit specified in the
contract at the time of contract award; or

(ii) If an immediate adjustment to the contract target price and contract target profit would have a significant adverse impact on the
incentive price revision relationship under the contract, or adversely affect the contract financing provisions, the Contracting Officer
may defer such adjustment until establishment of the total final price of the coniract. The total final price established in accordance
with the incentive price revision provisions of the contract shall be reduced by an amount equal to the initial target profit specified in
the contract at the time of contract award and such reduced price shall be the total final conltract price.

(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount determined by the Contracting Officer
from records or documents in existence prior to the date of the contract award.

{c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures of paragraph (b) of
this clause for violations of the Act by its subcontractors by an amount not to exceed the amount of profit or fee reflected in the
subcontract at the time the subcontract was first definitively priced.

(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract for default. The
rights and remedies of the Government specified herein are not exclusive, and are in addition to any other rights and remedies
provided by law or under this contract.

L3 52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL SEPTEMBE
TRANSACTIONS R 2007

(a) Definitions. As used in this clause—

“Agency” means “executive agency” as defined in Federal Acquisition Regulation (FAR) 2.101.
“Covered Federal action” means any of the following actions:

(1) Awarding any Federal contract.

(2) Making any Federal grant.
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(3) Making any Federal loan.

{4) Entering into any cooperative agreement.

(5) Extending, continuing, renewing, amending, or modifying any Federal contract, grant, loan, or cooperative agreement.

“Indian tribe” and “tribal organization” have the meaning provided in section 4 of the Indian Self-Determination and Education
Assistance Act (25 U.5.C. 450b) and include Alaskan Natives.

“Influencing or attempting to influence” means making, with the intent to influence, any communication to or appearance before an
officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with any covered Federal action.

“Local government” means a unit of government in a State and, if chartered, estabhshed or otherwise recognized by a State for the
performance of a governmental duty, including a local public authority, a special district, an intrastate district, a council of
governments, a Sponsor group representative organization, and any other instramentality of a local government.

“Qfficer or employee of an agency” includes the following individuals who are employed by an agency:

(1) An individual who is appointed to a position in the Government under Title 5, United States Code, including a position under a
temporary appointment.

(2) A member of the uniformed services, as defined in subsection 101(3), Title 37, United States Code.

(3) A special Government employee, as defined in section 202, Title 18, United States Code.

(4) An individual who is a member of a Federal advisory committee, as defined by the Federal Advisory Committee Act, Title 5,
United States Code, appendix 2. '

“Person” means an individual, corporation, company, association, authority, firm, partnership, society, State, and local government,
regardless of whether such entity is operated for profit, or not for profit. This term excludes an Indian tribe, tribal organization, or any
other Indian organization eligible to receive Federal contracts, grants, cooperative agreements, or loans from an agency, but only with
respect to expenditures by such tribe or organization that are made for purposes specified in paragraph (b) of this clause and are
permitted by other Federal law.

“Reasonable compensation™ means, with respect to a regularly employed officer or employee of any person, compensation that is
consistent with the normal compensation for such officer or employee for work that is not furnished to, not funded by, or not furnished
in cooperation with the Federal Government.

“Reasonable payment” means, with respect to professional and other technical services, a payment in an amount that is consistent with
the amount normally paid for such services in the private sector.

“Recipient” includes the Contractor and all subcontractors. This term excludes an Indian tribe, tribal organization, or any other Indian
organization eligible to receive Federal contracts, grants, cooperative agreements, or loans from an agency, but only with respect to
expenditures by such tribe or organization that are made for purposes specified in paragraph (b) of this clause and are permitted by
other Federal law.

“Regularly employed’”” means, with respect to an officer or employee of a person requesting or receiving a Federal contract, an officer
or employee who is employed by such person for at least 130 working days within 1 year immediately preceding the date of the
submission that initiates agency consideration of such person for receipt of such contract. An officer or employee who is employed by
such person for less than 130 working days within 1 year immediately preceding the date of the submission that initiates agency
consideration of such person shall be considered to be regularly employed as soon as he or she is employed by such person for 130
working days.

“State” means a State of the United States, the District of Columbia, or an outlying area of the United States, an agency or
instrumentality of a State, and multi-State, regional, or interstate entity having governmentat duties and powers.

(b) Prohibition, 31 U.S.C. 1352 prohibits a recipient of a Federal contract, grant, loan, or cooperative agreement from using
appropriated funds to pay any person for influencing or attempting to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with any covered Federal
actions. In accordance with 31 U.8.C. 1352 the Contractor shall not use appropriated funds to pay any person for influencing or
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the award of this contractor the extension, continuation, renewal, amendment,
or modification of this contract.

(1) The term appropriated funds does not include profit or fee from a covered Federal action.

(2) To the extent the Contractor can demonstrate that the Contractor has sufficient monies, other than Federal appropriated funds, the
Government will assume that these other monies were spent for any influencing activities that would be unallowable if paid for with
Federal appropriated funds.

(c) Exceptions. The prohibition in paragraph {b) of this clause does not apply under the following conditions:

(1) Agency and legislative liaison by Contractor employees. (i) Payment of reasonable compensation made to an officer or employee
of the Contractor if the payment is for agency and legislative liaison activities not directly related to this contract. For purposes of this
paragraph, providing any information specifically requested by an agency or Congress is permitted at any time.

(ii) Participating with an agency in discussions that are not related to a specific solicitation for any covered Federal action, but that
concern— )

(A} The qualities and characteristics (including individual demonstrations) of the person’s products or services, conditions or terms of
sale, and service capabilities; or
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(B) The application or adaptation of the person’s products or services for an agency’s use.

(iii) Providing prior to formal solicitation of any covered Federal action any information not specifically requested but necessary for
an agency to make an informed decision about initiation of a covered Federal action;

(iv) Participating in technical discussions regarding the preparation of an unsolicited proposal prier to its official submission; and

(v) Making capability presentations prior to formal solicitation of any covered Federal action by persons seeking awards from an
agency pursuant to the provisions of the Small Business Act, as aménded by Pub. L. 95-507, and subsequent amendments.

(2) Professional and technical services. (i) A payment of reasonable compensation made to an officer or employee of a person
requesting or receiving a covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered
Federal action, if payment is for professional or technical services rendéred directly in the preparation, submission, or negotiation of
any bid, proposal, or application for that Federal action or for meeting requirements imposed by or pursuant to law as a condition for
receiving that Federal action.

(ii) Any reasonable payment to a person, other than an officer or employee of a person requesting or receiving a covered Federal
action or an extension, continuation, renewal, amendment, or modification of a covered Federal action if the payment is for
professional or technical services rendered directly in the preparation, submission, or negotiation of any bid, proposal, or application
for that Federal action or for meeting requirements imposed by or pursuant to law as a condition for receiving that Federal action.
Persons other than officers or employees of a person requesting or receiving a covered Federal action include consultants and trade
associations.

(iii) As used in paragraph (c)(2) of this clause, “professional and technical services” are limited to advice and analysis directly
applying any professional or technical discipline (for examples, see FAR 3.803(a)(2)(iii)).

(iv) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award include those required by law
or regulation and any other requirements in the actual award documents.

(3) Only those communications and services expressly authorized by paragraphs (c)(1) and (2} of this clause are permitted.

(d) Disclosure. (1) If the Contractor did not submit OMB Standard Form LLL, Disclosure of Lobbying Activities, with its offer, but
registrants under the Lobbying Disclosure Act of 1995 have subsequently made a lobbying contact on behalf of the Contractor with
respect to this contract, the Contractor shall complete and submit OMB Standard Form LLL to provide the name of the lobbying
registrants, including the individuals performing the services.

(2) If the Contractor did submit OMB Standard Form LLL disclosure pursuant to paragraph (d) of the provision at FAR 52.203-11,
Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions, and a change occurs that affects Block 10
of the OMB Standard Form LLL (name and address of lobbying registrant or individuals performing services), the Contractor shall, at
the end of the calendar quarter in which the change occurs, submit to the Contracting Officer within 30 days an updated disclosure
using OMB Standard Form LLL.

{e) Penaities. (1) Any person who makes an expenditure prohibited under paragraph (b) of this clause or who fails to file or amend the
disclosure to be filed or amended by paragraph (d) of this clause shall be subject to civil penalties as provided for by 31 U.S.C. 1332,
An imposition of a ¢ivil penalty does not prevent the Government from seeking any other remedy that may be applicable.

(2) Contractors may rely without liability on the representation made by their subcontractors in the certification and disclosure form.
(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would otherwise be unallowable or
unreasonable. Conversely, costs made specifically unallowable by the requirements in this clause will not be made allowable under
any other provision.

(2) Subcontracts. (1) The Contractor shall obiain a declaration, including the certification and disclosure in paragraphs (c) and (d) of
the provision at FAR 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions, from
each person requesting or receiving a subcontract exceeding $100,000 under this contract. The Contractor or subcontractor that awards
the subcontract shall retain the declaration.

(2) A copy of each subcontractor disclosure form (but not certifications) shall be forwarded from tier to tier until received by the prime
Contractor, The prime Contractor shall, at the end of the calendar quarter in which the disclosure form is submitted by the
subcontractor, submit to the Contracting Officer within 30 days a copy of all disclosures. Each subcontractor certification shall be
retained in the subcontract file of the awarding Contractor.

(3) The Contractor shall include the substance of this clause, including this paragraph (g), in any subcontract exceeding $100,000.

(End of clause)

L4 52.204-04 PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER. AUGUST
2000

(a) Definitions. As used in this clause—
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"Postconsumer material” means a material or finished product that has served its intended use and has been discarded for disposal or
recovery, having completed its life as a consumer item. Postconsumer material is a part of the broader category of "recovered
material." For paper and paper products, postconsumer material means "postconsumer fiber”" defined by the U.S. Environmental
Protection Agency (EPA) as—

(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have passed through
their end-usage as a consumer item, including; used corrugated boxes; old newspapers; old magazines; mixed waste paper; tabulating
cards; and used cordage; or

{2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but not
(3) Fiber derived from printers’ over-runs, converters' scrap, and over-issue publications.
"Printed or copied double-sided" means printing or reproducing a document so that information is on both sides of a sheet of paper.

"Recovered material," for paper and paper products, is defined by EPA in its Comprehensive Procurement Guideline as "recovered
fiber” and means the following materials:

(1) Postconsumer fiber; and
(2) Manufacturing wastes such as—

(1) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those manufacturing operations up
to and including the cutting and trimming of the paper machine reel into smaller rolls or rough sheets) including: envelope cuttings,
bindery trimmings, and other paper and paperboard waste resulting from printing, cutting, forming, and other converting operations;
bag, box, and carton manufacturing wastes; and butt rolls, mill wrappers, and rejected unused stock; and

(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers, merchants,
wholesalers, dealers, printers, converters, or others.

(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government through Waste
Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper documents, such as offers, letters, or
reports, that are printed or copied double-sided on recycled paper that meet minimum content standards specified in Section 505 of
Executive Order 13101, when not using electronic commerce methods to submit information or data to the Government.

(¢) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper, carbonless paper,
file folders, white wove envelopes, writing and office paper, book paper, cotton fiber paper, and cover stock meeting the 30 percent
postconsumer material standard for use in submitting paper documents to the Governinent, it should use paper containing no less than
20 percent postconsumer material. This lesser standard should be used only when paper meeting the 30 percent postconsumer material
standard is not obtainable at a reasonable price or does not meet reasonable performance standards.

(End of clause)

L5 52.204-07 CENTRAL CONTRACTOR REGISTRATION APRIL 2008

(a) Definitions. As used in this clause-

"Central Coniractor Registration (CCR) database" means the primary Governunent repository for Contractor information required for
the conduct of business with the Government,

"Data Universal Numbering System (DUNS) number" means the 9-digit number assigned by Dun and Bradstreet, Inc. (D&B) to
identify unique business entities.

"Data Universal Numbering System +4 (DUNS--4) number" means the DUNS number assigned by D&B plus a 4- character suffix
that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) This 4-character suffix may be
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assigned at the discretion of the business concern to establish additional CCR records for identifying alternative Electronic Funds
Transfer (EFT) accounts {see the FAR at Subpart 32.11) for the same concern.

"Registered in the CCR database” means that-

(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS-+4 munber, into the CCR
database; and

(2) The Government has validated all mandatory data fields, to include validation of the Taxpayer Identification Number (TIN) with
the Internal Revenue Service (IRS), and has marked the record “Active”. The Contractor will be required to provide consent for TIN
validation to the Government as a part of the CCR. registration process.

{b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be registered in the CCR
database prior to award, during performance, and through final payment of any coniract, basic agreement, basic ordering agreement,
or blanket purchasing agreement resulting from this solicitation.

(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation "DUNS" or "DUNS
+4" followed by the DUNS or DUNS -4 number that identifies the offeror's name and address exactly as stated in the offer. The
DUNS number will be used by the Contracting Officer to verify that the offeror is registered in the CCR database.

(¢) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.

{1) An offeror may obtain a DUNS number-

(i) Via the Internet at http://fedgov.dnb.com/webform or if the offeror does not have internet access, it may call Dun and Bradstreet at
1-866-705-5711 if located within the United States; or

(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. The offeror should indicate that it is an
offeror for a U.S. Government contract when contacting the local Dun and Bradstreet office.

(2) The offeror should be prepared to provide the following information:

(i) Company legal business.

(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.
{iii) Company Physical Street Address, City, State, and Zip Code.

(iv) Company Mailing Address, City, State and Zip Code (if separate from physical).

(v) Company Telephone Number.

(vi) Date the company was started,

{vii) Number of employees at your location.

(viif) Chief executive officer/key manager.

(ix) Line of business (industry).

(x) Company Headquarters name and address (reporting relationship within your entity).

(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, the Contracting
Officer will proceed to award to the next otherwise successful registered Offeror.

(€) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors who are not
registered should consider applying for registration immediately upon receipt of this solicitation.
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(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for any liability resulting
from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR database after the initial
registration, the Contractor is required to review and update on an annual basis from the date of initial registration or subsequent
updates its information in the CCR database to ensure it is current, accurate and complete. Updating information in the CCR does not
alter the terms and conditions of this contract and is not a substitute for a properly executed contractual document.

(g) (1) (i) If a Contractor has legally changed its business name, "doing business as" name, or division name (whichever is shown on
the contract), or has transferred the assets used in performing the contract, but has not completed the necessary requirements regarding
novation and change-of-name agreements in Subpart 42,12, the Contractor shall provide the responsible Contracting Officer a
minimum of one business day's written notification of its intention to (A) change the name in the CCR database; (B) comply with the
requirements of Subpart 42.12 of the FAR; and (C) agree in writing to the timeline and procedures specified by the responsible
Contracting Officer. The Contractor must provide with the notification sufficient documentation to support the legally changed name.

(ii) Tf the Contractor fails to comply with the requirements of paragraph {(g)(1}(i) of this clause, or fails to perform the agreement at
paragraph (g)(1){(i}{C) of this clause, and, in the absence of a properly executed novation or change-of-name agreement, the CCR
information that shows the Contractor to be other than the Contractor indicated in the contract will be considered to be incorrect
information within the meaning of the "Suspension of Payment" paragraph of the electronic funds transfer (EFT) clause of this
contract,

(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in the CCR record to
reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment of Claims). Assignees shall be
separately registered in the CCR database. Information provided to the Contractor's CCR record that indicates payments, including
those made by EFT, to an ultimate recipient other than that Contractor will be considered to be incorrect information within the
meaning of the "Suspension of payment" paragraph of the EFT clause of this contract.

(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the internet at
htip://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757.

1.6 52.204-11 AMERICAN RECOVERY AND REINVESTMENT ACT-REPORTING MARCH
REQUIREMENTS 2009

(2) Definitions. As used in this clause—

“Contract”, as defined in FAR 2.101, means a mutually binding legal relationship obligating the seller to furnish the supplies or
services {(including construction) and the buyer to pay for them. It includes all types of commitments that obligate the Government to
an expenditure of appropriated funds and that, except as otherwise authorized, are in writing. In addition to bilateral instruments,
contracts include (but are not limited to) awards and notices of awards; job orders or task letters issued under basic ordering
agreements; letter contracts; orders, such as purchase orders, under which the contract becomes effective by written acceptance or
performance; and bilateral contract modifications. Contracts do not include grants and cooperative agreements covered by 31 U.S.C.
6301, et seq. For discussion of various types of contracts, see FAR Part 16.

“First-tier subcontract” means a subcontract awarded directly by a Federal Government prime contractor whose contract is funded by
the Recovery Act.

*“Jobs created” means an estimate of those new positions created and filled, or previously existing unfilled positions that are filled, as a
result of funding by the American Recovery and Reinvestment Act of 2009 (Recovery Act), This definition covers only prime
contractor positions established in the United States and outlying areas (see definition in FAR 2.101). The number shall be expressed
as “full-time equivalent” (FTE), calculated cumulatively as all hours worked divided by the total number of hours in a full-time
schedule, as defined by the contractor. For instance, two full-time employees and one part-time employee working half days would be
reported as 2.5 FTE in each calendar quarter.

“Jobs retained” means an estimate of those previously existing filled positions that are retained as a result of funding by the American
‘Recovery and Reinvestment Act of 2009 (Recovery Act). This definition covers only prime contractor positions established in the
United States and outlying areas (see definition in FAR 2.101). The number shall be expressed as “full-time equivalent” (FTE),
calculated cumulatively as all hours worked divided by the total number of hours in a fulltime schedule, as defined by the contractor.
For instance, two full-time employees and one part-time employee working half days would be reported as 2.5 FTE in each calendar
quarter.

“Total compensation” means the cash and noncash dollar value earned by the executive during the contractor’s past fiscal year of the
following (for more information see 17 CFR 229.402(c){(2)):

{1) Salary and bonus.
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(2) Awards of stock, stock options, and stock appreciation rights. Use the dollar amount recognized for financial statement reporting
purposes with respect to the fiscal year in accordance with the Statement of Financial Accounting Standards No. 123 (Revised 2004)
(FAS 123R), Shared Based Payments.

(3) Eamnings for services under non-equity incentive plans. Does not include group life, health, hospitalization or medical
reimbursement plans that do not discriminate in favor of executives, and are available generally to all salaried employees.

{4) Change in pension value. This is the change in present value of defined benefit and actuarial pension plans.

(5) Above-market earnings on deferred compensation which is not tax-qualified.

{6) Other compensation. For example, severance, termination payments, value of life insurance paid on behalf of the employee,
perquisites or property if the value for the executive exceeds $10,000.

(b) This contract requires the contractor to provide products and/or services that are funded under the American Recovery and
Reinvestment Act of 2009 (Recovery Act). Section 1512(c) of the Recovery Act requires each contractor to report on its use of
Recovery Act fiunds under this contract. These reports will be made available to the public.

(¢) Reports from contractors for all work funded, in whole or in part, by the Recovery Act, and for which an invoice is submitted prior
to June 30, 2009, are due no later than July 10, 2009. Thereafter, reports shall be submitted no later than the 10th day after the end of
each calendar quarter.

(d) The Contractor shall report the following information, using the online reporting tool available at www.FederalReporting.gov.

(1) The Government contract and order number, as applicable.

(2) The amount of Recovery Act funds invoiced by the contractor for the reporting period. A cumulative amount from all the reports
submitted for this action will be maintained by the government’s on-line reporting tool.

(3) A list of all significant services performed or supplies delivered, including construction, for which the contractor invoiced in this
calendar quarter.

(4) Program or project title, if any.

(5) A description of the overall purpose and expected outcomes or results of the contract, including significant deliverables and, if
appropriate, associated units of measure.

{6) An assessment of the contractor’s progress towards the completion of the overall purpose and expected outcomes or results of the
contract (i.e., not started, less than 50 percent completed, completed 50 percent or more, or fully completed). This covers the contract
(or portion thereof) funded by the Recovery Act.

(7) A narrative description of the employment impact of work funded by the Recovery Act. This narrative should be cumulative for
each calendar quarter and only address the impact on the contractor’s workforce. At a minimurm, the contractor shall provide—

(i) A brief description of the types of jobs created and jobs retained in the United States and outlying areas (see definition in FAR
2.101). This description may rely on job titles, broader labor categories, or the contractor’s existing practice for describing jobs as long
as the terms used are widely understood and describe the general nature of the work; and

(ii) An estimate of the number of jobs created and jobs retained by the prime contractor, in the United States and outlying areas. A job
cannot be reported as both created and retained.

(8) Names and total compensation of each of the five most highly compensated officers of the Contractor for the calendar year in
which the contract is awarded if—

(i) In the Contractor’s preceding fiscal year, the Contractor received—

(A) 80 percent or more of its annual gross revenues from Federal contracts {and subcontracts), loans, grants {and subgrants) and
cooperative agreements; and

(B) $25,000,000 or more in annual gross revenues from Federal contracts (and subcontracts), loans, grants {and subgrants) and
cooperative agreements; and

(ii) The public does not have access to information about the compensation of the senior executives through periodic reports filed
under section 13(a) or 15(d) of the Securities Exchange Act of 1934 {15 U.S.C. 78m(a), 780(d)) or section 6104 of the Internal
Revenue Code of 1986.

{9) For subcontracts valued at less than $25,000 or any subcontracts awarded to an individual, or subcontracts awarded to a
subcontractor that in the previous tax year had gross income under $300,000, the Contractor shall only report the aggregate number of
such first tier subcontracts awarded in the quarter and their aggregate total doHar amount,

(10) For any first-tier subcontract funded in whole or in part under the Recovery Act, that is over $25,000 and not subject to reporting
under paragraph 9, the contractor shall require the subcontractor to provide the information described in (i), (ix), (x}, and (xi} below to
the contractor for the purposes of the quarterly report. The contractor shall advise the subcontractor that the information will be made
available to the public as required by section 1512 of the Recovery Act. The contractor shall provide detailed information on these
first-tier subcontracts as follows:

(i) Unique identifier (DUNS Number) for the subcontractor receiving the award and for the subcontractor’s parent company, if the
subcontracior has a parent company.

(i1) Name of the subcontractor.

(1ii) Amount of the subcontract award.

(iv) Date of the subcontract award.

(v) The applicable North American Industry Classification System (NAICS) code.

(vi) Funding agency.
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{vii) A description of the preducts or services (including construction) being provided under the subcontract, including the overall
purpose and expected outcomes or results of the subcontract.

{viil) Subcontract number (the contract number assigned by the prime contractor).

(ix) Subcontractor’s physical address including street address, city, state, and country. Also inclnde the ninedigit zip code and
congressional district if applicable.

{(x) Subcontract primary performance location including street address, city, state, and country. Also include the nine-digit zip code
and congressional district if applicable.

(xi) Names and total compensation of each of the subcontractor’s five most highly compensated officers, for the calendar vear in
which the subcontract is awarded if—

(A) In the subcontractor’s preceding fiscal year, the subcontractor received—

(1) 80 percent or more of its annual gross revenues in Federal contracts (and subcontracts), loans, grants (and subgrants), and
cooperative agreements; and

{(2) $25,000,000 or more in annual gross revenues from Federal contracts (and subcontracts), loans, grants (and subgrants), and
cooperative agreements; and

(B) The public does not have access to information about the compensation of the senior executives through periodic reports filed
under section 13(a) or 15(d) of the Securities Exchange Act of 1934 (15 U.5.C. 78m(a), 780(d)) or section 6104 of the Internal
Revenue Code of 1986.

(End of clause)

1.7 52.209-06 PROTECTING THE GOVERNMENT'S INTEREST WHEN SEPTEMBE
SUBCONTRACTING WITH CONTRACTORS DEBARRED, R 2006
SUSPENDED, OR PROPOSED FOR DEBARMENT

{a) The Government suspends or debars Contractors to protect the Government's interests. The Contractor shall not enter into any
subcontract in excess of $30,000 with a Contractor that is debarred, suspended, or proposed for debarment unless there is a
compelling reason to do so.

(k) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $30,000, to disclése to the
Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its principles, is or is not debarred,
suspended, or proposed for debarment by the Federal Government.

{(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before entering into a
subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for information on the Excluded
Parties List System), The notice must include the following:

(1)} The name of the subcontractor.

(2) The Contractor's knowledge of the reasons for the subcontractor being on the Excluded Parties List System.

(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on the Excluded Parties List
System.

{4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's interests when
dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or proposed debarment.

L8 52.215-02 AUDIT AND RECORDS--NEGOTIATION (MAR 2009) ALTERNATEI MARCH
ALTI 2009

(a) As used in this clause, "records” includes books, documents, accounting procedures and practices, and other data, regardless of
type and regardless of whether such items are in written form, in the form of computer data, or in any other form.




S S
Document No—" Document Title e ' Page 39 of 97
98210AD006 DOI MATOC BlueScope

(b) Examination of costs. If this is a cost-reimbursement, incentive, time-and-materials, labor-hour, or price redeterminable contract,
or any combination of these, the Contractor shall maintain and the Contracting Officer, or an authorized representative of the
Contracting Officer, shall have the right to examine and audit all records and other evidence sufficient to reflect properly all costs
claimed to have been incurred or anticipated to be incurred directly or indirectly in performance of this contract. This right of
examination shall include inspection at all reasonable times of the Contractor's plants, or parts of them, engaged in performing the
contract. ’

(c) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in connection with any pricing action
relating to this contract, the Contracting Officer, or an authorized representative of the Contracting Otficer, in order to evaluate the
accuracy, completeness, and currency of the cost or pricing data, shall have the right to examine and audit all of the Contractor's
records, including computations and projections, related to--

(1) The proposal for the contract, subcontract, or modification;

(2) The discussions conducted on the proposal(s), including those related to negotiating;

(3) Pricing of the contract, subcontract, or modification; or

(4) Performance of the contract, subcontract or modification.

(d) Comptroller General or Inspector General, (1) The Comptroller General of the United States, an appropriate Inspector General
appointed under section 3 or 8G of the Inspector General Act of 1978 (5 U.S.C. App.), or an authorized representative of either of the
foregoing officials, shall have access to and the right to—

(i) Examine any of the Contractor’s or any subcontractor’s records that pertain to and involve transactions relating to this contract or a
subcontract hereunder; and

(ii) Interview any officer or employee regarding such transactions.

(2) This paragraph may not be construed to require the Contractor or subcontractor to create or maintain any record that the Contractor
or subcontractor does not maintain in the ordinary course of business or pursuant to a provision of law.

(e) Reports. If the Contractor is required to furnish cost, funding, or performance reports, the Contracting Officer or an authorized
representative of the Contracting Officer shall have the right to examine and audit the supporting records and materials, for the
purpose of evaluating

(1) The effectiveness of the Contractor's policies and procedures to produce data compatible with the objectives of these reports; and
(2) The data reported.

() Availability. The Contractor shall make available at its office at all reasonable times the records, materials, and other evidence
described in paragraphs (a), (b}, (c), (d), and (¢) of this clause, for examination, audit, or reproduction, until 3 years after final payment
under this contract or for any shorter period specified in Subpart 4.7, Contractor Records Retention, of the Federal Acquisition

Regulation (FAR), or for any longer period required by statute or by other clauses of this contract. In addition--

(1} If this contract is completely or partially terminated, the Contractor shall make available the records relating to the work
terminated until 3 years after any resulting final termination settlement; and

(2) The Contractor shall make available records relating to appeals under the Disputes clause or to litigation or the settlement of
claims arising under or relating to this contract until such appeals, litigation, or claims are finaily resolved.

(2)(1) Except as provided in paragraph (g)(2) of this clause, the Contractor shall insert a clause containing all the terms of this clause,
including this paragraph (g), in all subcontracts under this contract. The clause may be altered only as necessary te identify properly
the contracting parties and the Contracting Officer under the Government prime contract.

{2) The authority of the Inspector General under paragraph (d)(1)(ii) of this clause does not flow down to subcontracts.

(2) That require the subcontractor to furnish reports as discussed in paragraph (e) of this clause.

The clause may be altered only as necessary to identify properly the contracting parties and the Contracting Officer under the
Government prime contract. ' :
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L9 52.215-19  NOTIFICATION OF OWNERSHIP CHANGES OCTOBER

1997

(a) The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that could result in changes
in the valuation of its capitalized assets in the accounting records, the Contractor shall notify the Contracting Officer Representative
{COR) within 30 days.

(2) The Contractor shall also notify the COR within 30 days whenever changes to asset valuations or any other cost changes have
occurred or are certain to occur as a result of a change in ownership,

{(b) The Contractor shall--
(1) Maintain current, accurate, and complete inventory records of assets and their costs;
(2) Provide the COR or designated representative ready access to the records upon request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization, and remaining
useful lives are identified accurately before and after each of the Contractor's ownership changes; and

{4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained before each
Contractor ownership change.

{c) The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the applicability
requirement of FAR 15.408(k).

10 52.219-08 UTILIZATION OF SMALL BUSINESS CONCERNS MAY 2004

(a) It is the policy of the United States that small business concerns, veteran-owned small business concerns, service-disabled veteran-
owned small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-owned small
business concerns shall have the maximum practicable opportunity to participate in performing contracts let by any Federal agency,
including contracts and subcontracts for subsystems, assemblies, components, and related services for major systems. It is further the
policy of the United States that its prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the
terms of their subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-owned small
business concerns.

{(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest extent consistent with efficient
contract performance. The Contractor further agrees to cooperate in any studies or surveys as may be conducted by the United States
Small Business Administration or the awarding agency of the United States as may be necessary to determine the extent of the
contractor's compliance with this clause,

(c} Definitions. As used in this contract -

"HUBZone small business concern” means a small business concern that appears on the List of Qualified HUBZone Smal! Business
Concerns maintained by the Small Business Administration.

"Service-disabled veteran-owned small business concern”-
(1) Means a small business concern-
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(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any publicly owned
business, not less than 51 percent of the stock of which is owned by one or more service-disabled veterans; and

(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans or, in the case of
a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-connected, as defined in
38 U.S.C. 101(16). '

"Small business concem" means a small business as defined pursuant to Section 3 of the Small Business Act and relevant reguiations
promulgated pursuant thereto.

"Small disadvantaged business concern” means a small business concern that represents, as part of its offer that-

(1) It has received certification as a small disadvantaged business concern consistent with 13 CFR part 124, Subpart B;

(2) No material change in disadvantaged ownership and control has occurred since its certification;

(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the certification is based
does not exceed $750,000 after taking into account the applicable exclusions set forth at 13 CFR 124.104(c){(2); and

(4) It is identified, on the date of its representation, as a certified small disadvantaged business in the database maintained by the Small
Business Administration (PRO-Net).

"Veteran-owned small business concern” means a small business concern-

{1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C, 101{2)) or, in the case of any publicly
owned business, not less than 51 percent of the stock of which is owned by one or more veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

"Women-owned small business concern” means a small business concern-

(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at least 51 percent of the
stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their status as a small
business concern, a veteran-owned small business concern, a service-disabled veteran-owned small business concern, a HUBZ one
small business concern, a small disadvantaged business concern, or a women-owned small business concern.

{End of clause)

L11  52.222-06 DAVISBACON ACT JULY 2005

(a) Definition.—*Site of the work™— (1) Means—

(i) The primary site of the work. The physical place or places where the construction called for in the contract will remain when work
on it is completed; and

(i1) The secondary site of the work, if any. Any other site where a significant portion of the building or work is constructed,

provided that such site is—

(A) Located in the United States; and

(B) Established specifically for the performance of the contract or project;

(2) Except as provided in paragraph (3) of this definition, includes any fabrication plants, mobile factories, batch plants, borrow pits,
job headquarters, tool yards, etc., provided—

(i) They are dedicated exclusively, ornearly so, to performance of the contract or project; and

(i1} They are adjacent or virtually adjacent to the “primary site of the work™ as defined in paragraph (a)(1)(i), or the “secondary site of
the work™ as defined in paragraph (a)(1)(ii) of this definition;

(3) Does not include permanent home offices, branch plant establishments, fabrication plants, or tool yards of 2 Contractor or
subcontractor whose locations and continuance in operation are determined wholly without regard to a particular Federal contract or
project. In addition, fabrication plants, batch plants, borrow pits, job headquarters, yards, etc., of a commercial or material supplier
which are established by a supplier of materials for the project before opening of bids and not on the Project site, are not included in
the “site of the work.” Such permanent, previously established facilities are not a part of the “site of the work” even if the operations
for a period of time may be dedicated exclusively or nearly so, to the performance of a contract.

{b)(1) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not less often than
once a week, and without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the Copeland Act (29 CFR: part 3)), the full amount of wages and bona fide fringe
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benefits {or cash equivalents thereof) due at time of payment computed at rates not less than those contained in the wage
determination of the Secretary of Labor which is attached hereto and made a part hereof, or as may be incorporated for a secondary
site of the work, regardless of any confractual relationship which may be alleged to exist between the Contractor and such laborers and
mechanics. Any wage determination incorporated for a secondary site of the work shall be effective from the first day on which work
under the contract was performed at that site and shall be incorporated without any adjustment in contract price

or estimated cost. Laborers employed by the construction Contractor or construction subcontractor that are transporting portions of the
building or work between the secondary site of the work and the primary site of the work shall be paid in accordance with the wage
determination applicable to the primary site of the work.

(2) Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1({b)(2) of the Davis-Bacon Act on
behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (e) of
this clause; also, regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under
plans, funds, or programs which cover the particular weekly period, are deemed to be constructively made or incurred during such
period.

{3) Such laborers and mechanics shall be paid not less than the appropriate wage rate and fringe benefits in the wage determination for
the classification of work actually performed, without regard to skill, except as provided in the clause entitled Apprentices and
Trainees. Laborers or mechanics performing work in more than one classification may be compensated at the rate specified for each
classification for the time actually worked therein; provided that the employer’s payroll records accurately set forth the time spent in
each classification in which work is performed.

{4) The wage determination (including any additional classifications and wage rates conformed under paragraph (c) of this clause) and
the Davis-Bacon posier {WH-1321) shall be posted at all times by the Contractor and its subcontractors at the primary site of the work
and the secondary site of the work, if any, in a prominent and accessible place where it can be easily seen by the workers.

{c)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage determination and
which is to be employed under the contract shall be classified in conformance with the wage determination. The Contracting Officer
shall approve an additional classification and wage rate and fringe benefits therefor only when all the following criteria have been met:
{i) The work to be performed by the classification requested is not performed by a classification in the wage determination.,

(ii) The classification is utilized in the area by the construction industry.

(iii} The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the
wage determination,

(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the
Contracting Officer agree on the classification and wage rate (including the amount designated for fringe benefits, where appropriate),
a report of the action taken shall be sent by the Contracting Officer to the Administrator of the:

Wage and Hour Division

Employment Standards Administration
11.S. Department of Labor
Washington, DC 20210

The Administrator or ant authorized representative will approve, modify, or disapprove every additional classification action within 30
days of receipt and so advise the Contracting Officer or will notify the Contracting Officer within the 30-day period that additional
time is necessary.

(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their representatives, and the
Contracting Officer do not agree on the proposed classification and wage rate (including the amount designated for fringe benefits,
where appropriate), the Contracting Officer shall refer the questions, including the views of all interested parties and the
recommendation of the Contracting Officer, to the Administrator of the Wage and Hour Division for determination. The
Administrator, or an authorized representative, will issue a determination within 30 days of receipt and so advise the Contracting
Officer or will notify the Contracting Officer within the 30-day period that additional time is necessary.

{4) The wage rate (including fringe benefits, where appropriate) determined pursuant to paragraphs (c)}(2) and (¢)(3) of this clause
shall be paid to all workers performing work in the classification under this contract from the first day on which work is performed in
the classification.

{d) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is
not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the wage determination or shall pay another
bona fide fringe benefit or an

hourly cash equivalent thereof.

(e) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part of the wages of
any laborer mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program;
provided, That the Secretary of Labor has found, upon the written request of the Contractor, that the applicable standards of the
Davis-Bacon Act have been met. The Secretary of Labor may require the Contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.
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(End of clause)
.12 52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT FEBRUAR
REGULATIONS. Y 1988

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are hereby incorporated by
reference in this contract.

13 52.222-14 DISPUTES CONCERNING LABOR STANDARDS FEBRUAR
Y 1988

The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes concerning labor
standards requirements. Such disputes shall be resolved in accordance with those procedures and not the Disputes clause of this
contract. Disputes within the meaning of this clause include disputes between the Contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the employees or their representatives.

[.14  52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, SEPTEMBE

VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIBLE R 2006
VETERANS

(a) Definitions. As used in this clause-

" All employment openings" means all positions except executive and top management, those positions that will be filled from within
the Contractor's organization, and positions lasting 3 days or less. This term includes full-time employment, temporary employment of
more than 3 days duration, and part-time employment.

"Executive and top management" means any employee-

{1} Whose primary duty consists of the management of the enterprise in which the individual is employed or of a customarily
recognized department or subdivision thereof;

(2) Who customarily and regularly directs the work of two or more other employees;

(3) Who has the authority to hire or fire other employees or whose suggestions and recommendations as to the hiring or firing and as
to the advancement and promotion or any other change of status of other employees will be given particular weight;

(4) Who customarily and regularly exercises discretionary powers; and

(5) Who does not devote more than 20 percent or, in the case of an employee of a retail or service establishment, who does not devote
more than 40 percent of total hours of work in the work week to activities that are not directly and closely related to the performance
of the work described in paragraphs (1) through (4) of this definition. This paragraph (5) does not apply in the case of an employee
who is in sole charge of an establishment or a physically separated branch establishment, or who owns at least a 20 percent interest in
the enterprise in which the individual is employed.

"QOther eligible veteran" means any other veteran who served on active duty during a war or in a campaign or expedition for which a
campaign badge has been authorized.
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"Positions that will be filled from within the Contractor's organization" means employment openings for which the Contractor will
give no consideration to persons outside the Contractor's organization (including any affiliates, subsidiaries, and parent companies)
and includes any openings the Contractor proposes to fill from regularly established "recall” lists. The exception does not apply to a
particular opening once an employer decides to consider applicants outside of its organization.

"Qualified special disabled veteran" means a special disabled veteran who satisfies the requisite skill, experience, education, and other
job-related requirements of the employment position such veteran holds or desires, and who, with or without reasonable
accommodation, can perform the essential functions of such position,

"Special disabled veteran" means-

(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay would be entitled to compensation)
under laws administered by the Department of Veterans Affairs for a disability-

(i) Rated at 30 percent or more; or

(ii) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.5.C. 3106 to have a serious employment
handicap (i.e., a significant impairment of the veteran's ability to prepare for, obtain, or retain employment consistent with the
veteran's abilities, aptitudes, and interests); or

{(2) A person who was discharged or released from active duty because of a service-connected disability.

"Veteran of the Vietnam era" means a person who-

{1) Served on active duty for a period of more than 180 days and was discharged or released from active duty with other than a
dishonorable discharge, if any part of such active duty occurred-

(i} In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or
(ii) Between August 5, 1964, and May 7, 1975, in all other cases; or

(2) Was discharged or released from active duty for a service-connected disability if any part of the active duty was performed-

" (i) In the Republic of Vietnam between February 28, 1961, and May 7, 1973; or
(ii) Between August 5, 1964, and May 7, 1975, in all other cases.

{b) General. (1) The Contractor shall not discriminate against the individual because the individual is a special disabled veteran, a
veteran of the Vietnam era, or other eligible veteran, regarding any position for which the employee or applicant for employment is
qualified. The Contractor shall take affirmative action to employ, advance in employment, and otherwise treat qualified special
disabled veterans, veterans of the Vietnam era, and other eligible veterans without discrimination based upon their disability or
veterans' status in all employment practices such as-

(i) Recruitment, advertising, and job application procedures;

(i) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from layoff and rehiring;
(iii) Rate of pay or any other form of compensation and changes in compensation;

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and seniority lists;
(v) Leaves of absence, sick leave, or any other leave;

(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor;

(vii) Selection and financial support for training, including apprenticeship, and on-the-job training under 38 U.S.C. 3687, professional
meetings, conferences, and other related activities, and selection for leaves of absence to pursue training;

(viil) Activities sponsored by the Contractor including social or recreational programs; and

(ix) Any other term, conditicn, or privilege of employment.
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{2) The Contractor shall comply with the mles, regulations, and relevant orders of the Secretary of Labor issued under the Vietnam
Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended (38 U.5.C. 4211 and 4212).

(¢) Listing openings. {1) The Contractor shall immediately list all employment openings that exist at the time of the execution of this
contract and those which occur during the performance of this contract, including those not generated by this contract, and including
those occurring at an establishment of the Contractor other than the one where the contract is being performed, but excluding those of
independently operated corporate affiliates, at an appropriate local public employment service office of the State wherein the opening
accurs. Listing employment openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement to list
jobs with the local employment service office,

(2) The Contractor shall make the listing of employment openings with the local employment service office at least concurrently with
using any other recruitment source or effort and shall involve the normal obligations of placing a bona fide job order, including
accepting referrals of veterans and nonveterans. This listing of employment openings does not require hiring any particular job
applicant or hiring from any particular group of job applicants and is not intended to relieve the Contractor from any requirements of
Executive orders or regulations concerning nondiscrimination in employment.

(3) Whenever the Contractor becomes contractually bound to the Hsting terms of this clause, it shall advise the State public
employment agency in each State where it has establishments of the name and location of each hiring location in the State. As long as
the Contractor is contractually bound to these terms and has so advised the State agency, it need not advise the State agency of
subsequent contracts. The Contractor may advise the State agency when it is no longer bound by this contract clause.

(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside the 50 States, the
District of Columbia, the Commonwealth of Puerto Rico, the Commonwealth of the Northern Mariana Islands, American Samoa,
Guam, the Virgin Islands of the United States, and Wake Island.

(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are available to employees and applicants
for employment. .

(2) The employment notices shall-

(i) State the rights of applicants and employees as well as the Contractor's obligation under the law to take affirmative action to
employ and advance in employment qualified employees and applicants who are special disabled veterans, veterans of the Vietnam
era, and other eligible veterans; and

(ii) Be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance Programs, Department of Labor
{Deputy Assistant Secretary of Labor), and provided by or through the Contracting Officer.

(3) The Contractor shall ensure that applicants or employees who are special disabled veterans are informed of the contents of the
notice {e.g., the Contractor may have the notice read to a visually disabled veteran, or may lower the posted notice so that it can be
read by a person in a wheel-chair).

{(4) The Contractor shall notify each labor union or representative of workers with which it has a collective bargaining agreement, or
other contract understanding, that the Contractor is bound by the terms of the Act and is committed to take affirmative action to

employ, and advance in employment, qualified special disabled veterans, veterans of the Vietnam era, and other eligible veterans.

{f) Noncompliance. If the Contractor does not comply with the requirements of this clanse, the Government may take appropriate
actions under the rules, regulations, and relevant orders of the Secretary of Labor issued pursuant to the Act.

() Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of $100,000 or more unless
exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act as specified by the Deputy Assistant
Secretary of Labor to enforce the terms, including action for noncompliance.

15 52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES JUNE 1998

{a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the Contractbr shall not
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discriminate against any employee or applicant because of physical or mental disability. The Contractor agrees to take affinmative
action to employ, advance in employment, and otherwise treat qualified individuals with disabilities without discrimination based
upen their physical or mental disability in all employment practices such as--

(i) Recruitment, advertising, and job application procedures;

(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from layoff, and
rehiring;

(iii) Rates of pay or any other form of compensation and changes in compensation;

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and
seniority lists;

(v) Leaves of absence, sick leave, or any other leave;
(vi} Fringe benefits available by virtue of employment, whether or not administered by the Contractor;

(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and other
related activities, and selection for leaves of absence to pursue training;

{viii) Activities sponsored by the Contractor, including social or recreational programs; and
(ix) Any other term, condition, or privilege of employment.

(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor (Secretary) issued
under the Rehabilitation Act of 1973 (29 U.S.C, 793) {the Act), as amended.

(b) Postings. (1) The Contractor agrees to post employment notices stating--

(i) The Contractor's obligation under the law to take affirmative action to employ and advance in employment qualified
individuals with disabilities; and i

(ii) The rights of applicants and employees.

(2) These notices shall be posted in conspicuous places that are available to employees and applicants for employment. The Contractor
shall ensure that applicants and employees with disabilities are informed of the contents of the notice (e.g., the Contractor may

have the notice read to a visually disabled individual, or may lower the posted notice so that it might be read by a person in a
wheelchair). The notices shall be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance of the U.S.
Department of Labor (Deputy Assistant Secretary) and shall be provided by or through the Contracting Officer.

(3) The Contractor shall notify each labor union or representative of workers with which it has a collective bargaining
agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of the Act and is committed to
take affirmative action to employ, and advance in employment, qualified individuals with physical or mental disabilities.

{(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may be taken under
the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act.

{d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in excess of $10,000
unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as specified by the Deputy Assistant
Secretary to enforce the terms, including action for noncompliance

L16  52.222-37 EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, SEPTEMBE
VETERANS OF THE VIETNAM ERA, AND OTHER ELIGIBLE R 2006
VETERANS
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{a) Unless the Contractor is a State or local government agency, the Contractor shall report at least annually, as required by the
Secretary of Labor, on- '

(1) The number of special disabled veterans, the number of veterans of the Vietnam era, and other eligible veterans in the workforce of
the Contractor by job category and hiring location; and

{2) The total number of new employees hired during the period covered by the report, and of the total, the number of special disabled
veterans, the number of veterans of the Vietnam era, and the number of other eligible veterans; and

(3} The maximum number and the minimum number of employees of the Contractor during the period covered by the report.

(b) The Contractor shall report the above items by completing the Form VETS-104, entitled "Federal Contractor Veterans'
Employment Report (VETS-100 Report)".

(c) The Contractor shall submit VETS-100 Reports no later than September 30 of each year beginning September 30, 1988.

(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires during the most recent 12-month
period as of the ending date selected for the employment profile report required by paragraph (a)(1) of this clanse. Contractors may
select an ending date-

(1) As of the end of any pay period between July 1 and August 31 of the year the report is due; or

(2) As of December 31, if the Contractor has prior written approval from the Equal Employment Opportunity Commission to do so for
purposes of submitting the Employer Information Report EEO-1 (Standard Form 100).

{e) The Contractor shall base the count of veterans reported according to paragraph (a) of this clause on voluntary disclosure. Each
Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all special disabled veterans, veterans of the Vietnam
era, and other eligible veterans who wish to benefit under the affirmative action program at 38 U.S.C. 4212 to identify themselves to
the Contractor. The invitation shall state that-

(1) The information is voluntarily provided;

(2) The information will be kept confidential,

(3) Disclosure or refusal to provide the information will not subject the applicant or employee to any adverse treatment; and

{(4) The information will be used only in accordance with the regulations promulgated under 38 U.S.C. 4212.

{f) The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of $100,000 or more unless exempted by
rules, regulations, or orders of the Secretary of Labor.

L17  52.222-41  SERVICE CONTRACT ACT OF 1965, AS AMENDED NOVEMBE
R 2007

(a) Definitions. As used in this clause-
"Act" means the Service Contract Act of 1965 (41 U.S.C. 351, et seq.).

"Contractor,” when this clause or in any subcontract, shall be deemed to refer to the subcontractor, except in the term "Government
~ Prime Contractor.”

"Service employee," means any person engaged in the performance of this contract other than any person employed in a bona fide
executive, administrative, or professional capacity, as these terms are defined in Part 541 of Title 29, Code of Federal Regulations, as
revised. It includes all such persons regardless of any contractual relationship that may be alleged to exist between a Contractor or
subcontractor and such persons.
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(b) Applicability. This contract is subject to the following provisions and to all other applicable provisions of the Act and regulations
of the Secretary of Labor (29 CFR Part 4). This clause does not apply to contracts or subcontracts administratively exempted by the
Secretary of Labor or exempted by 41 U.S.C. 356, as interpreted in Subpart C of 29 CER Part 4.

(c) Compensation. (1) Each service employee employed in the performance of this contract by the Contractor or any subcontractor
shall be paid not less than the minimum monetary wages and shall be furnished fringe benefits in accordance with the wages and
fringe benefits determined by the Secretary of Labor, or authorized representative, as specified in any wage determination attached to
this contract. :

(2)(i) If a wage determination is attached to this contract, the Contractor shall classify any class of service employee which is not
listed therein and which is to be employed under the contract (i.e., the work to be performed is not performed by any classification
listed in the wage determination) so as to provide a reasonable relationship (i.e., appropriate level of skill comparison) between such
unlisted classifications and the classifications listed in the wage determination. Such conformed class of employees shall be paid the
monetary wages and furnished the fringe benefits as are determined pursuant to the procedures in this paragraph (c).

(ii) This conforming procedure shall be initiated by the Contractor prior to the performance of contract work by the unlisted clasg of
employee. The Contractor shall submit Standard Form {SF) 1444, Request For Authorization of Additional Classification and Rate, to
the Contracting Officer no later than 30 days after the unlisted class of employee performs any contract work. The Contracting Officer
shall review the proposed classification and rate and promptly submit the completed SF 1444 (which must include information
regarding the agreement or disagreement of the employees' authorized representatives or the employees themselves together with the
agency recommendation), and all pertinent information to the Wage and Hour Division, Employment Standards Administration, U.S.
Department of Labor, The Wage and Hour Division will approve, modify, or disapprove the action or render a final determination in
the event of disagreement within 30 days of receipt or will notify the Contracting Officer within 30 days of receipt that additional time
is necessary.

" (i) The final determination of the conformance action by the Wage and Hour Division shall be transmitted to the Contracting Officer
who shall promptly notify the Contractor of the action taken. Each affected employee shall be furnished by the Contractor with a
written copy of such determination or it shall be posted as a part of the wage determination.

(iv)(A) The process of establishing wage and fringe benefit rates that bear a reasonable relationship to those listed in a wage
determination cannot be reduced to any single formula. The approach used may vary from wage determination to wage determination
depending on the circumstances. Standard wage and salary administration practices which rank various job classifications by pay
grade pursuant to point schemes or other job factors may, for example, be relied upon. Guidance may also be obtained from the way
different jobs are rated under Federal pay systems (Federal Wage Board Pay System and the General Schedule) or from: other wage
determinations issued in the same locality. Basic to the establishment of any conformable wage rate(s) is the concept that a pay
relationship should be maintained between job classifications based on the skill required and the duties performed.

(B) In the case of a contract modification, an exercise of an option, or extension of an existing contract, or in any other case where a
Contractor succeeds a contract under which the classification in question was previously conformed pursuant to paragraph (c) of this
clause, a new conformed wage rate and fringe benefits may be assigned to the conformed classification by indexing (i.e., adjusting)
the previous conformed rate and fringe benefits by an amount equal o the average (mean) percentage increase (or decrease, where
appropriate) between the wages and fringe benefits specified for all classifications to be used on the contract which are listed in the
current wage determination, and those specified for the corresponding classifications in the previously applicable wage determination.
Where conforming actions are accomplished in accordance with this paragraph prior to the performance of contract work by the
unlisted class of employees, the Contractor shall advise the Contracting Officer of the action taken but the other procedures in
subdivision (¢){2)(ii) of this clause need not be followed.

{C) No employee engaged in performing work on this contract shall in any event be paid less than the currently applicable minimum
wage specified under section 6(a)(1) of the Fair Labor Standards Act of 1938, as amended.

(v) The wage rate and fringe benefits finally determined under this subparagraph (c)(2) of this clause shall be paid to all employees
performing in the classification from the first day on which contract work is performed by them in the classification. Failure to pay the
unlisted employees the compensation agreed upon by the interested parties and/or finally determined by the Wage and Hour Division
retroactive to the date such class of employees commenced contract work shall be a violation of the Act and this contract.

(vi) Upon discovery of failure to comply with subparagraph (c)(2) of this clause, the Wage and Hour Division shall make a final
determination of conformed classification, wage rate, and/or {ringe benefits which shall be retroactive to the date such class or classes
of employees commenced contract work.
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(3) Adjustment of Compensation. If the term of this contract is more than 1 year, the minimum monetary wages and fringe benefits
required to be paid or furnished thereunder to service employees under this contract shall be subject to adjustment after 1 year and not
less often than once every 2 years, under wage determinations issued by the Wage and Hour Division.

(d) Obligation to Furnish Fringe Benefits. The Contractor or subcontractor may discharge the obligation to furnish fringe benefits
specified in the attachment or determined under subparagraph (c)(2) of this clause by furnishing equivalent combinations of bona fide
fringe benefits, or by making equivalent or differential cash payments, only in accordance with Subpart D of 29 CFR Part 4.

(2} Minimum Wage. In the absence of a minimum wage attachment for this contract, neither the Contractor nor any subcontractor
under this contract shall pay any person performing work under this contract (regardless of whether the person is a service employee)
less than the minimum wage specified by section 6(a)(1) of the Fair Labor Standards Act of 1938. Nothing in this clause shall relieve
the Contractor or any subcontractor of any other obligation under law or contract for payment of a higher wage to any employee.

(£) Successor Contracts. If this contract succeeds a contract subject to the Act under which substantially the same services were
furnished in the same locality and service employees were paid wages and fringe benefits provided for in a collective bargaining
agreement, in the absence of the minimum wage attachment for this contract setting forth such collectively bargained wage rates and
fringe benefits, neither the Contractor nor any subcontractor under this contract shall pay any service employee performing any of the
contract work (regardless of whether or not such employee was employed under the predecessor contract), less than the wages and
fringe benefits provided for in such collective bargaining agreement, to which such employee would have been entitled if employed
under the predecessor contract, including accrued wages and fringe benefits and any prospective increases in wages and fringe
benefits provided for under such agreement. No Contractor or subcontractor under this contract may be relieved of the foregoing
obligation unless the limitations of 29 CFR 4.1b(b) apply or unless the Secretary of Labor or the Secretary's authorized representative
finds, after a hearing as provided in 29 CFR 4.10 that the wages and/or fringe benefits provided for in such agreement are substantially
at variance with those which prevail for services of a character similar in the locality, or determines, as provided in 29 CFR 4.11, that
the collective bargaining agreement applicable to service employees employed under the predecessor contract was not entered into as
a result of arm's length negotiations. Where it is found in accordance with the review procedures provided in 29 CFR 4.10 and/or 4.11
and Parts 6 and 8 that some or all of the wages and/or fringe benefits contained in a predecessor Contractor's collective bargaining
agreement are substantially at variance with those which prevail for services of a character similar in the locality, and/or that the
collective bargaining agreement applicable to service employees employed under the predecessor contract was not entered into as a
result of arm's length negotiations, the Department will issue a new or revised wage determination setting forth the applicable wage
rates and fringe benefits. Such determination shall be made part of the contract or subcontract, in accordance with the decision of the
Administrator, the Administrative Law Judge, or the Administrative Review Board, as the case may be, irrespective of whether such
issuance occurs prior to or after the award of a contract or subcontract (53 Comp. Gen. 401 (1973)). In the case of a wage
determination issued solely as a result of a finding of substantial variance, such determination shall be effective as of the date of the
final administrative decision.

(g) Notification to Employees. The Contractor and any subcontractor under this contract shall notify each service employee
commencing work on this contract of the minimum monetary wage and any fringe benefits required to be paid pursuant to this
contract, or shall post the wage determination attached to this contract. The poster provided by the Department of Labor (Publication
WH 1313) shall be posted in a prominent and accessible place at the worksite. Failure to comply with this requirement is a violation of
section 2(a){(4) of the Act and of this contract.

(h) Safe and Sanitary Working Conditions. The Contractor or subcontractor shall not permit any part of the services called for by this
contract to be performed in buildings or surroundings or under working conditions provided by or under the control or supervision of
the Contractor or subcontractor which are unsanitary, hazardous, or dangerous to the health or safety of the service employees. The
Contractor or subcontractor shall comply with the safety and health standards applied under 29 CFR Part 1925.

(D) Records. (1) The Contractor and each subcontractor performing work subject to the Act shall make and maintain for 3 years from
the completion of the work, and make them available for inspection and transcription by authorized representatives of the Wage and
Hour Division, Employment Standards Administration, a record of the following:

(i) For each employee subject to the Act--

(A) Name and address and social security number;

(B) Correct work classification or classifications, rate or rates of monetary wages paid and fringe benefits provided, rate or rates of
payments in lieu of fringe benefits, and total daily and weekly compensation;
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(C) Daily and weekly hours worked by each employee; and
(D) Any deductions, rebates, or refunds from the total daily or weekly compensation of each employee.

(ii) For those classes of service employees not included in any wage determination attached to this contract, wage rates or fringe
benefits determined by the interested parties or by the Administrator or authorized representative under the terms of paragraph (c) of
this clause. A copy of the report required by subdivision (c)(2)(i1) of this clause will fulfill this requirement.

(iii) Any Hst of the predecessor Contractor's employees which had been furnished to the Contractor as prescribed by paragraph (n) of
this clause.

(2) The Contractor shall also make available a copy of this contract for inspection or transcription by authorized representatives of the
Wage and Hour Division.

(3) Failure to make and maintain or to make available these records for inspection and transcription shall be a violation of the
regulations and this contract, and in the case of failure to produce these records, the Contracting Officer, upon direction of the
Department of Labor and notification to the Contractor, shall take action to cause suspension of any further payment or advance of
funds until the violation ceases.

{(4) The Contractor shall permit authorized representatives of the Wage and Hour Division to conduct inferviews with employees at the
worksite during normal working hours.

(j) Pay Periods. The Contractor shall unconditionally pay to each employee subject to the Act all wages due free and clear and without
subsequent deduction (except as otherwise provided by law or regulations, 29 CFR Part 4), rebate, or kickback on any account. These
payments shall be made no later than one pay period following the end of the regular pay period in which the wages were earned or
accrued. A pay period under this Act may not be of any duration longer than semi-monthly.

(k) Withholding of Payments and Termination of Contract. The Contracting Officer shall withhold or cause to be withheld from the
Government Prime Contractor under this or any other Government contract with the Prime Contractor such sums as an appropriate
official of the Department of Labor requests or such sums as the Contracting Officer decides may be necessary to pay underpaid
employees employed by the Contractor or subcontractor. In the event of failure to pay any employees subject to the Act all or part of
the wages or fringe benefits due under the Act, the Contracting Officer may, after authorization or by direction of the Department of
Labor and written notification to the Contractor, take action to cause suspension of any further payment or advance of funds until such
violations have ceased: Additionally, any failure to comply with the requirements of this clause may be grounds for termination of the
right to proceed with the contract work. In such event, the Government may enter into other contracts or arrangements for completion
of the work, charging the Contractor in default with any additional cost.

(1) Subcontracts. The Contractor agrees to insert this clause in all subcontracts subject to the Act.

(m) Collective Bargaining Agreements Applicable to Service Employees. If wages to be paid or fringe benefits to be furnished any
service employees employed by the Government Prime Contractor or any subcontractor under the contract are provided forin a
collective bargaining agreement which is or will be effective during any period in which the contract is being performed, the
Government Prime Contractor shail report such fact to the Contracting Officer, together with fuil information as to the application and
accrual of such wages and fringe benefits, including any prospective increases, to service employees engaged in work on the contract,
and a copy of the collective bargaining agreement. Such report shall be made upon commencing performance of the contract, in the
case of collective bargaining agreements effective at such time, and in the case of such agreements or provisions or amendments
thereof effective at a later time during the period of contract performance such agreements shall be reported promptly after negotiation
thercof.

{n) Seniority List. Not less than 10 days prior to completion of any contract being performed at a Federal facility where service
employees may be retained in the performance of the succeeding contract and subject to a wage determination which contains
vacation or other benefit provisions based upon length of service with a Contractor (predecessor) or successor (29 CFR 4.173), the
incumbent Prime Contractor shall furnish the Contracting Officer a certified list of the names of all service employees on the
Contractor's or subcontractor's payroll during the last month of contract performance. Such list shall also contain anniversary dates of
employment on the contract either with the current or predecessor Contractors of each such service employee. The Contracting Officer
shall turn over such list to the successor Contractor at the commencement of the succeeding contract.

{0) Rulings and Interpretations. Rulings and interpretations of the Act are contained in Regulations, 29 CFR Part 4.
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(p) Contractor's Certification. (1) By entering into this contract, the Contractor (and officials thereof) certifies that neither it {nor he or
she) nor any person or firm who has a substantial interest in the Contractor's firm is a person or firm ineligible to be awarded
Government contracts by virtue of the sanctions imposed under section 5 of the Act.

(2) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract under section 5
of the Act.

(3) The penalty for making false statements is prescribed in the U.S, Criminal Code, 18 U.S.C. 1001.

{q) Variations, Tolerances, and Exemptions Involving Employment. Notwithstanding any of the provisions in paragraphs (b) through

{0} of this clause, the following employees may be employed in accordance with the following variations, tolerances, and exemptions,
which the Secretary of Labor, pursuant to section 4(b) of the Act prior to its amendment by Pub. L. 92-473, found to be necessary and
proper in the public interest or to avoid serious impairment of the conduct of Government business:

(1) Apprentices, student-learners, and workers whose earning capacity is impaired by age, physical or mental deficiency, or injury
may be employed at wages lower than the minimum wages otherwise required by section 2(a)(1) or 2(b)(1) of the Act without
diminishing any fringe benefits or cash payments in lieu thereof required under section 2(a)(2) of the Act, in accordance with the
conditions and procedures prescribed for the employment of apprentices, student-learners, handicapped persons, and handicapped
clients of sheltered workshops under section 14 of the Fair Labor Standards Act of 1938, in the regulations issued by the
Administrator (29 CFR Parts 520, 521, 524, and 525).

(2) The Administrator will issue certificates under the Act for the employment of apprentices, student-learners, handicapped persons,
or handicapped clients of sheltered workshops not subject to the Fair Labor Standards Act of 1938, or subject to different minimum
rates of pay under the two acts, authorizing appropriate rates of minimum wages (but without changing requirements concerning
fringe benefits or supplementary cash payments in lieu thereof), applying procedures preseribed by the applicable regulations issued
under the Fair Labor Standards Act of 1938 (29 CFR Parts 520, 521, 524, and 525).

(3) The Administrator will also withdraw, annul, or cancel such certificates in accordance with the regulations in 29 CFR Parts 5235
and 528.

(r) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they perform when they are
employed and individually registered in a bona fide apprenticeship program registered with a State Apprenticeship Agency which is
recognized by the U.S. Department of Labor, or if no such recognized agency exists in a State, under a program registered with the
Office of Apprenticeship Training, Employer, and Labor Services (QATELS), U.S. Department of Labor. Any employee who is not
registered as an apprentice in an approved program shall be paid the wage rate and fringe benefits contained in the applicable wage
determination for the journeyman classification of work actually performed. The wage rates paid apprentices shall not be less than the
wage rate for their level of progress set forth in the registered program, expressed as the appropriate percentage of the journeyman's
rate contained in the applicable wage determination. The allowable ratio of apprentices to journeymen employed on the contract work
in any craft classification shall not be greater than the ratio permitted to the Contractor as to his entire work force under the registered
program.

(s) Tips. An employee engaged in an occupation in which the employee customarily and regularly receives more than $30 a month in
tips may have the amount of these tips credited by the employer against the minimum wage required by section 2(a)(1) or section
2(b){1) of the Act, in accordance with section 3(m) of the Fair Labor Standards Act and Regulations, 29 CFR Part 531. However, the
amount of credit shall not exceed $1.34 per hour beginning January 1, 1981. To use this provision--

(1) The employer must inform tipped employees about this tip credit allowance before the credit is utilized;

(2) The employees must be allowed to retain all tips (individually or through a pooling arrangement and regardless of whether the
employer elects to tak§ a credit for tips received);

(3) The employer must be able to show by records that the employee receives at least the applicable Service Contract Act minimum
wage through the combination of direct wages and tip credit; and

{(4) The use of such tip credit must have been permitted under any predecessor collective bargaining agreement applicable by virtue of
section 4(c) of the Act.

() Disputes Concemning Labor Standards. The U.S. Department of Labor has set forth in 29 CFR Parts 4, 6, and 8 procedures for
resolving disputes concerning labor standards requirements. Such disputes shall be resolved in accordance with those procedures and
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not the Disputes clause of this contract. Disputes within the meaning of this clause include disputes between the Contractor (or any of
its subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees or their representatives.

I.1I8 52.223-05 POLLUTION PREVENTION AND RIGHT-TO-KNOW AUGUST
INFORMATION 2003

{a) Definitions. As used in this clause-

"Priority chemical” means a chemical identified by the Interagency Environmental Leadership Workgroup or, altematively, by an
agency pursuant to Section 503 of Executive Order 13148 of April 21, 2000, Greening the Government through Leadership in
Environmental Management.

"Toxic chemical" means a chemical or chemical category listed in 40 CFR 372.65.

(b} Executive Order 13148 requires Federal facilities to comply with the provisions of the Emergency Planning and Community
Right-to-Know Act of 1986 (EPCRA) (42 11.5.C.11001-11050) and the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101-
13109).

(c) The Contractor shall provide all information needed by the Federal facility to comply with the following:

(1) The emergency planning reporting requirements of Section 302 of EPCRA.

(2) The emergency notice requirements of Section 304 of EPCRA.

(3) The list of Material Safety Data Sheets, required by Section 311 of EPCRA.

(4) The emergency and hazardous chemical inventory forms of Section 312 of EPCRA.

(5) The toxic chemical release inventory of Section 313 of EPCRA, which includes the reduction and recycling information required
by Section 6607 of PPA.

(6) The toxic chemical, priority chemical, and hazardous substance release and use reduction goals of Sections 502 and 503 of
Executive Order 13148,

.19 52.223-06 DRUG FREE WORKPLACE MAY 2001

(a) Definitions. As used in this clause —

"Controlled substance" means a controlled substance in schedules I through V of section 202 of the Controlled Substances Act (21
U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15.

"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of sentence, or both, by any judicial body
charged with the responsibility to deter- mine violations of the Federal or State criminal drug stafutes,

"Criminal drug statute”" means a Federal or non-Federal criminal statute involving the manufacture, distribution, dispensing,
possession, or use of any controlled substance.

"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in connection with a specific coniract
where employees of the Coniractor are prohibited from engaging in the unlawful manufacture, distribution, dispensing, possession, or
use of a controlled substance.
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"Employee" means an employee of a Contractor directly engaged in the performance of work under a Government contract. "Directly
engaged" is defined to include all direct cost employees and any other Contractor employee who has other than a minimal impact or
involvement in contract performance.

"Individual" means an offeror/contractor that has no more than one employee including the offeror/contractor.

(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer period is agreed to in writing for
contracts of 30 days or more performance duration), or as soon as possible for contracts of less than 30 days performance duration--

(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession, or use of a
controlled substance is prohibited in the Contractor's workplace and specifying the actions that will be taken against employees for
violations of such prohibition;

(2) Establish an ongoing drug-free awareness program to inform such employees about--

(i) The dangers of drug abuse in the workplace;

(ii) The Contractor's policy of maintaining a drug-free workplace;

(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and

(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace;

(3) Provide all employees engaged in performance of the contract with a copy of the statement required by subparagraph (b)(1) of this
clause;

(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this clause that, as a condition of continued
employment on this contract, the employee will--

(i) Abide by the terms of the statement; and

(ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for a violation occurring in the
workplace no later than 5 days after such conviction,

(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of this clause, from an
employee or otherwise receiving actual notice of such conviction. The notice shall include the position title of the employee;

(6) Within 30 days after receiving notice under subdivision (b){(4)(ii) of this clause of a conviction, take one of the following actions
with respect to any employee who is convicted of a drug abuse violation occurring in the workplace:

(1} Taking appropriate personnel action against such employee, up to and including termination; or

(ii) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved for such purposes
by a Federal, State, or local health, law enforcement, or other appropriate agency; and

{7) Make a good faith effort to maintain a drug-free workplace through implementation of paragraphs (b)(1) through (b)(6) of this
clause.

{c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not to engage in the unlawful
manufacture, distribution, dispensing, possession, or use of a controlled substance while performing this contract.

(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the requirements of paragraph

(b) or (c) of this clause may, pursuant to FAR 23.506, render the Coniractor subject to suspension of contract payments, termination of
the contract for default, and suspension or debarment.

[20 52.223-07 NOTICE OF RADIOACTIVE MATERIALS JANUARY
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1997

(a) The Contractor shall notify the Contracting Officer or designee, in writing, 15 days prior to the delivery of, or prior to completion
of any servicing required by this contract of, items containing either (1) radioactive material requiring specific licensing under the
regulations issued pursuant to the Atomic Energy Act of 1954, as amended, as set forth in Title 10 of the Code of Federal Regulations,
in effect on the date of this contract, or (2) other radioactive material not requiring specific licensing in which the specific activity is
greater than 0,002 microcuries per gram or the activity per item equals or exceeds (.01 microcuries. Such notice shall specify the part
or parts of the items which contain radioactive materials, a description of the materials, the name and activity of the isotope, the
manufacturer of the materials, and any other information known to the Contractor which will put users of the items on notice as to the
hazards involved {OMB No. 9000-0107).

(b} If there has been no change affecting the quantity of activity, or the characteristics and composition of the radioactive material
from deliveries under this contract or prior contracts, the Contractor may request that the Contracting Officer or designee waive the
notice requirement in paragraph (a) of this clause. Any such request shall--

(1) Be submitted in writing;

(2) State that the quantity of activity, characteristics, and composition of the radioactive material have not changed; and

(3) Cite the contract number on which the prior notification was submitted and the contracting office to which it was submitted.

(c} All items, parts, or subassemblies which contain radioactive materials in which the specific activity is greater than 0.002
microcuries per gram or activity per item equals or exceeds 0.01 microcuries, and all containers in which such items, parts or
subassemblies are delivered to the Government shall be clearly marked and labeled as required by the latest revision of MIL-STD 129

in effect on the date of the contract.

(d) This clause, including this paragraph {d), shall be inseried in all subcontracts for radioactive materials meeting the criteria in
paragraph (a) of this clause.

121  52.223-10 'WASTE REDUCTION PROGRAM. AUGUST
' 2000

(a) Definitions. As used in this clause—

"Recycling” means the series of activities, including collection, separation, and processing, by which products or other materials are
recovered from the solid waste stream for use in the form of raw materials in the manufacture of products other than fuel for
producing heat or power by combustion.

"Waste prevention” means any change in the design, manufacturing, purchase, or use of materials or products {including packaging) to
reduce their amount or toxicity before they are discarded. Waste prevention also refers to the reuse of products or materials.

"Waste reduction” means preventing or decreasing the amount of waste being generated through waste prevention, recycling, or
purchasing recycled and environmentally preferable products.

{b) Consistent with the requirements of Section 701 of Executive Order 13101, the Contractor shall establish a program to promote
cost-effective waste reduction in all operations and facilities covered by this contract. The Contractor's programs shall comply with
applicable Federal, State, and local requirements, specifically including Section 6002 of the Resource Conservation and Recovery Act
(42 U.5.C. 6962, et seq.) and implementing regulations (40 CFR part 247).

(End of clause)
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122 52.223-14 TOXIC CHEMICAL RELEASE REPORTING AUGUST

2003

(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the performance of this contract, shall file by
July 1 for the prior calendar year an annual Toxic Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g)
of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023(a) and (g}), and section 6607 of
the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106). The Contractor shall file, for each facility subject to the Form R filing
and reporting requirements, the annual Form R throughout the life of the contract.

(b) A Contractor-owned or -operated facility used in the performance of this contract is exempt from the requirement to file an annual
Form R if--

(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65;

(2) The facility does not have 10 or more full-time employees as specified in section 313(b){1)(A) of EPCRA, 42 U.S.C.
11023(b)(1)(A);

(3) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of EPCRA, 42 U.S.C,
11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been filed with EPA);

(4) The facility does not fall within the following Standard Industrial Classification (S8IC) codes or their corresponding North
American Industry Classification System sectors:

{i) Major group code 10 (except 1011, 1081, and 1094).

{(ii) Major group code 12 {except 1241).

(iii) Major group codes 20 through 39.

(iv) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of generating power
for distribution in commerce).

(v) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle C (42
U.S.C. 6921, et seq.)), or 5169, or 5171, or 7389 (limited to facilities primarily engaged in solvent recovery services on a contract or
fee basis); or

(5) The facility is not located in the United States or its outlying areas.

(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria in paragraph (b) of this clause, and
after award of the contract circumstances change so that any of its owned or operated facilities used in the performance of this contract
is no longer exempt--

(1) The Contractor shall notify the Contracting Officer; and

(2) The Contractor, as owner or operator of a facility used in the performance of this contract that is no longer exempt, shall (i) submit
a Toxic Chemical Release Inventory Forme (Form R) on or before July 1 for the prior calendar year during which the facility becomes

eligible; and (ii) continue to file the annual Form R for the life of the contract for such facility.

{(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor fails to comply accurately
and fully with the EPCRA and PPA toxic chemical release filing and reporting requirements.

(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--

(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation provision substantially the
same as the provision at FAR 52.223-13, Certification of Toxic Chemical Release Reporting; and

(2) Include in any resultant subcontract exceeding $100,000 (including all opticns), the substance of this clause, except this paragraph

{e).
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.23 52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES JUNE 2008

(a) Except as authorized by the Office of Foreign Assets Control (OFAC) in the Department of the Treasury, the Contractor shall not
acquire, for use in the performance of this contract, any supplies or services if any proclamation, Executive order, or statute
administered by OFAC, or if OFAC's implementing regulations at 31 CFR chapter V, would prohibit such a transaction by a person
subject to the jurisdiction of the United States.

(b) Except as authorized by OFAC, most transactions involving Cuba, Iran, and Sudan are prohibited, as are most imports from Burma
or North Korea, into the United States or its outlying areas. Lists of entities and individuals subject to economic sanctions are included
in OFAC's List of Specially Designated Nationals and Blocked Persons at htip.://www. treas. govioffices/enforcement/ofac/sdn. More
information about these restrictions, as well as updates, is available in the OFAC's regulations at 31 CFR Chapter V and/or on OFAC's
website at Atip://www.treas.gov/offices/enforcement/ofac.

{c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts.

(End of clause)

.24  52.227-01 AUTHORIZATION AND CONSENT DECEMBE
R 2007

(a) The Government authorizes and consents to all use and manufacture, in performing this contract or any subcontract at any tier, of
any invention described in and covered by a United States patent—

(1) Embodied in the structure or composition of any article the delivery of which is accepted by the Government under this contract;
or

(2) Used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a subcontractor with (i)
specifications or written provisions forming a part of this contract or (ii) specific written instructions given by the Contracting Officer
directing the manner of performance. The entire liability to the Government for infringement of a United States patent shall be
determined solely by the provisions of the indemnity clause, if any, included in this contract or any subcontract hereunder (including
any lower-tier subcontract), and the Government assumes liability for all other infringement to the extent of the authorization and
consent hereinabove granted.

(b) The Contractor shall include the substance of this clause, including this paragraph (b}, in all subcontracts that are expected to
exceed the simplified acquisition threshold. However, omission of this clause from any subcontract, including those at or below the
simplified acquisition threshold, does not atfect this authorization and consent.

(End of clause)

125  52.228-01 BID GUARANTEE SEPTEMBE
R 1996

(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be cause for rejection of
the bid.

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and sufficient surety
or sureties acceptable to the Government, postal money order, certified check, cashier's check, irrevocable letter of credit, or, under
Treasury Department regulations, certain bonds or notes of the United States. The Contracting Officer will return bid guarantees, other
than bid bonds--

(1) to unsuccessful bidders as soon as practicable after the opening of bids; and

{2) to the successful bidder upon execution of contractual documents and bonds (including any necessary coinsurance or reinsurance
agreements), as required by the bid as accepted.-
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(c) The amount of the bid guarantee shall be 20 percent of the bid price.

(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for acceptance, fails to execute
all contractual documents or furnish executed bond(s) within 10 days after receipt of the forms by the bidder, the Contracting Officer
may terminate the contract for default.-

{e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that exceeds the amount of
its bid, and the bid guarantee is available to offset the difference.

.26  52.228-02 ADDITIONAL BOND SECURITY ~ OCTOBER
1997

The Contractor shall promptly furnish additional security required to protect the Government and persons supplying labor or materials
under this contract if--

(2) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract becomes unacceptable to
the Government.

(b} Any surety fails to furnish reports on its financial condition as required by the Government;
(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the opinion of the Contracting Officer; or
(d) An irrevocable letter of credit (I1.C) used as security will expire before the end of the period of required security. If the Contractor

does not furnish an acceptable extension or replacement ILC, or other acceptable substitute, at least 30 days before an ILC's scheduled
expiration, the Contracting officer has the right to immediately draw on the ILC.

.27 52.228-05 INSURANCE - WORK ON A GOVERNMENT INSTALLATION JANUARY
1997

(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, at least the kinds and
mininum amounts of insurance required in the Schedule or elsewhere in the contract.

(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that the required
insurance has been obtained. The policies evidencing required insurance shall contain an endorsement to the effect that any
cancellation or any material change adversely affecting the Government's interest shall not be effective--

(1) for such period as the laws of the State in which this contract is to be performed prescribe; or

(2) until 30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever period is longer.

{c) The Contractor shall insert the substance of this clause, including this paragraph (c}, in subcontracts under this coniract that require
work on a Govermment installation and shall require subcontractors to provide and maintain the insurance required in the Schedule or

elsewhere in the contract. The Coniractor shall maintain a copy of all subcontractors' proofs of required insurance, and shall make
copies available to the Contracting Officer upon request. ‘

1.28  52.228-11 PLEDGES OF ASSETS - SEPTEMBE
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R 2009

{a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a performance bond, or a payment bond--
(1) Pledge of assets; and

{2) Standard Form 28, Affidavit of Individual Surety.

(b) Pledges of assets from each person acting as an individual surety shall be in the form of--

(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government securities, or other assets
described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government securities held in book entry form); and/or

(2) A recorded lien on real estate. The offeror will be required to provide—

(i) A mortgagee title insurance policy, in an insurance amount equal to the amount of the lien, or other evidence of title that is
consistent with the requirements of Section 2 of the United States Department of Justice Title Standards at
hitp://www.usdoj.gov/enrd/2001_Title Standards.html. This title evidence must show fee simple title vested in the surety along with
any concurrent owners; whether any real estate taxes are due and payable; and any recorded encumbrances against the property,
including the lien filed in favor of the Government as required by FAR 28.203-3(d);

(i} Evidence of the amount due under any encumbrance shown in the evidence of title;

(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier than 6 months prior to the
date of the bond, prepared by a professional appraiser who certifies that the appraisal has been conducted in accordance with the
generally accepted appraisal standards as reflected in the Uniform Standards of Professional Appraisal Practice, as promulgated by the
Appraisal Foundation, ‘

L29  52.228-14 IRREVOCABLE LETTER OF CREDIT DECEMBE
R 1999

(a) “'Trrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a federally insured financial institution
to pay all or part of a stated amount of money, until the expiration date of the letter, upon presentation by the Govermment (the
beneficiary) of a written demand therefor. Neither the financial institution nor the offeror/Contractor can revoke or condition the letter
of credit.

(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as performance and payment
bonds, the letter of credit and letter of confirmation formats in paragraphs (e) and (f} of this clause shall be used.

(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a written demand and the ILC
(including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured financial institution as provided in
paragraph (d) of this clause, and--

(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance period;

(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the offeror/Contractor
may submit an ILC with an initial expiration date estimated to cover the entire period for which financial security is required or may
submit an IL.C with an initial expiration date that is a minimwm period of one year from the date of issuance. The ILC shall provide
that, unless the issuer provides the beneficiary written notice of non-renewal at least 60 days in advance of the current expiration date,
the ILC is automatically extended without amendment for one year from the expiration date, or any future expiration date, until the
period of required coverage is completed and the Contracting Officer provides the financial institution with a written statement
waiving the right to payment. The period of required coverage shall be:
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(i) For contracts subject to the Miller Act, the later of--
(A) One year following the expected date of final payment;
(B) For performance bonds only, until completion of any warranty period; or

(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period following final
payment.

(i1} For contracts not subject to the Miller Act, the later of--

{A) 90 days following final payment; or

{B) For performance bonds only, until completion of any warranty period.

{d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The offeror/Contractor
shall provide the Contracting Officer a credit rating that indicates the financial institution has the required rating(s) as of the date of
issuance of the ILC. Unless the financial institution issuing the ILC had letter of credit business of less than $25 million in the past
year, [LCs over $5 million must be confirmed by another acceptable financial institution that had letter of credit business of less than

$25 million in the past year.

(¢) The following format shall be used by the issuing financial institution to create an ILC:

[Issuing Financial Institution's Letterhead or Name and Address)]
Issue Date
Irrevocable Letter Of Credit No.

Account party's name

Account party's address

For Solicitation No. (for reference only)

TO: [U.S. Government agency]
[U.S. Government agency's address]

1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings up to United States

$ . This Letter of Credit is payable at [issuing financial institution's and, if any, confirming financial institution's] office at

[issuing financial institution's address and, if any, confirming financial institution's address] and expires with our close of business on
, or any automatically extended expiration date.

2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any, the confirming financial
institution, for all or any part of this credit if presented with this Letter of Credit and confirmation, if any, at the office specified in
paragraph 1 of this Letter of Credit on or before the expiration date or any automatically extended expiration date.

3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a condition of this Letter of
Credit that it is deemed to be automatically extended without amendment for one year from the expiration date hereof, or any future
expiration date, unless at least 60 days prior to any expiration date, we notify you or the transferee by registered mail, or other
receipted means of delivery, that we elect not to consider this Letter of Credit renewed for any such additional period. At the time we
notify you, we also agree to notify the account party (and confirming financial institution, if any) by the same means of delivery.
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4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to either the
. beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written direction of the Government
(the beneficiary) in a form satisfactory to the issning financial institution and the confirming financial institution, if any.

5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 Revision, International
Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to the laws of
[state of confirming financial institution, if any, otherwise state of issuing financial institution].

6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of the UCP, the
financial institution specifically agrees to effect payment if this credit is drawn against within 30 days after the resumption of our
business.

Sincerely,

[Issuing financial institution)

() The following format shall be used by the financial institution to confirm an ILC:

[Confirming Financial Institution's Letterhead or Name and Address]

(Date)

Qur Letter of Credit Advice Number

Beneficiary: [U.S. Government agency]

Issuing Financial Institution:

Issuing Financial Institution’s LC No.:

Gentlemen:

1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by [name of issuing
financial institution] for drawings of up to United States dollars /US. $ and expiring with our close of business
on [the expiration date], or any automatically extended expiration date.

2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at

3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this Confirmation at our
offices as specified herein.

4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a condition of this
confirmation that it be deemed automatically extended without amendment for one year from the expiration date hereof, or any
automatically extended expiration date, unless:

(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and the issuing
financial institution, by registered mail or other receipted means of delivery, that we elect not to consider this confirmation extended
for any such additional period; or

(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party, and ourselves, of its
election not to extend the expiration date of the Letter of Credit. '

5. This confirmation is subject to the Uniform Customs and Practice (UCP)} for Documentary Credits, 1993 Revision, International
Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to the laws of [state of confirming
financial institution].
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6. 1f this confirmation expires during an interruption of business of this financial institution as described in Article 17 of the UCP, we
specifically agree to effect payment if this credit is drawn against within 30 days after the resumption of our business.

Sincerely,

[Confirming financial institution]
(g) The following format shall be used by the Contracting Officer for a sight drafi to draw on the Letter of Credit:

SIGHT DRAFT

[City, State]

(Date)

[Name and address of financial institution]

Pay to the order of [Beneficiary Agency] the sum of United States § ‘ . This draft is
drawn under Irrevocable Letter of Credit No. .

[Beneficiary Agency]
By:
130 52.228-15 PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION ~ NOVEMBE

R 2006

{a)} Definitions. As used in this clause--

"Original contract price" means the award price of the contract; or, for requirements contracts, the price payable for the estimated total
quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum quantity. Original contract price does not
include the price of any options, except those options exercised at the time of contract award.

{b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall furnish performance
and payment bonds to the Contracting Officer as follows: '

(1) Performance bonds (Standard Form 25). The penal.amount of performance bonds at the time of contract award shall be 100
percent of the original contract price.

(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall be 100 percent of
the original contract price.

(3) Additional bond protection. (i) The Government may require additional performance and payment bond protection if the contract
price is increased. The increase in protection generally will equal 100 percent of the increase in contract price.

(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount of the existing
bond or to obtain an additional bond.

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance agreements, to
the Contracting Officer, within the time period specified in the Bid Guarantee provision of the solicitation, or otherwise specified by
the Contracting Officer, but in any event, before starting work.
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(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate sureties whose
names appear on the list contained in Treasury Department Circular 570, individual sureties, or by other acceptable security such as
postal money order, certified check, cashier's check, irevocable letter of credit, or, in accordance with Treasury Department
regulations, certain bonds or notes of the United States. Treasury Circular 570 is published in the Federal Register or may be obtained
from the:

U.S. Department of the Treasury

Financial Management Service

Surety Bond Branch

3700 East West Highway, Room 6F01

Hyattsville, MD 20782.

Or via the internet at http://www fins.treas.gov/c570/.

(€) Notice of subcontractor waiver of protection (40 U.8.C. 3133(c)). Any waiver of the right to suc on the payment bond is void
unless it is in writing, signed by the person whose right is waived, and executed after such person has first furnished labor or material
for use in the performance of the contract.

(End of clause)

131  52.229-03 FEDERAL, STATE AND LOCAL TAXES APRIL 2003

(a) lAs used in this clause --

" After-imposed Federal tax" means any new or increased Federal excise tax or duty, or tax that was exempted or excluded on the
contract date but whose exemption was later revoked or reduced during the contract period, on the transactions or property covered by
this contract that the Contractor is required to pay or bear as the result of legislative, judicial, or administrative action taking effect
after the contract date. It does not include social security tax or other employment taxes.

" After-relieved Federal tax” means any amount of Federal excise tax or duty, except social security or other employment taxes, that
would otherwise have been payable on the transactions or property covered by this contract, but which the Contractor is not required
to pay or bear, or for which the Contractor obtains a refund or drawback, as the result of legislative, judicial, or administrative action
taking effect after the contract date.

" All applicable Federal, State, and local taxes and duties" meauns all taxes and duties, in effect on the contract date, that the taxing
authority is imposing and collecting on the transactions or property covered by this contract.

"Contract date”" means the date set for bid opening or, if this is a negotiated contract or a modification, the effective date of this
contract or modification.

"Local taxes" includes taxes imposed by a possession or territory of the United States, Puerto Rico, or the Northern Mariana Islands, if
the contract is performed wholly or partly in any of those areas.

(b) The contract price includes all applicable Federal, State, and local taxes and duties.

(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor warrants in writing
that no amount for such newly imposed Federal excise tax or duty or rate increase was included in the contract price, as a contingency
reserve or otherwise,

{d) The contract price shall be decreased by the amount of any after-relieved Federal tax.

(&) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social security or other employment
taxes, that the Contractor is required to pay or bear, or does not obtain a refund of, through the Contractor's fault, negligence, or failure

to follow instructions of the Contracting Officer.

(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds $250.
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(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal excise tax or duty that
reasonably may be expected to result in either an increase or decrease in the contract price and shall take appropriate action as the
Contracting Officer directs,

() The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federal, State, or local tax
when the Contractor requests such evidence and a reasonable basis exists to sustain the exemption,

132 52.232-05 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS  SEPTEMBE
R 2002

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.

{(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more frequent intervals as
determined by the Contracting Officer, on estimates of work accomplished which meets the standards of quality established under the
contract, as approved by the Contracting Officer.

(1) The Contractor’s request for progress payments shall include the following substantiation:

(i) An itemization of the amounts requested, related to the various elements of work required by the contract covered by the payment
requested,

(i) A listing of the amount included for work performed by each subcontractor under the contract.
(iii) A listing of the total amount of each subcontract under the contract.

(iv) A listing of the amounts previously paid to each such subcontractor under the contract.

{v) Additional supporting data in a form and detail required by the Contracting Officer.

{2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and preparatory work done to
be taken into consideration, Material delivered to the Contractor at locations other than the site also may be taken into consideration if-

(i) Consideration is specifically authorized by this contract; and

(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will be used to
perform this contract.

(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the following certification, or

payment shall not be made: (However, if the Contractor elects to delete paragraph (¢)(4) from the certification, the certification is still

acceptable.)

I hereby certify, to the best of my knowledge and belief, that--

(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of the contract;

(2) All payments due to subcontractors and suppliers from previous payments received under the contract have been made, and timely
payments will be made from the proceeds of the payment covered by this certification, in accordance with subcontract agreements and

the requirements of chapter 39 of Title 31, United States Code;

(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold or retain from a
subcontractor or supplier in accordance with the terms and conditions of the subcontract; and
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(4) This certification is not to be construed as final acceptance of a subcontractor's performance.

(Name)

(Title)

(Date)

(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers that a portion or
all of such request constitutes a payment for performance by the Contractor that fails to conform to the specifications, terms, and
conditions of this contract (hereinafter referred to as the "unearned amount"), the Contractor shall--

(1) Notify the Contracting Officer of such performance deficiency; and

(2) Be obligated to pay the Government an amount {computed by the Contracting Officer in the manner provided in paragraph (j) of
this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the unearned amount until--

(i} The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or

(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an amount equal to the
unearned amount.

{e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a progress payment
is to be made, the Contracting Officer shall authorize payment to be made in full. However, if satisfactory progress has not been made,
the Contracting Officer may retain a maximum of 10 percent of the amount of the payment until satisfactory progress is achieved.
When the work is substantially complete, the Contracting Officer may retain from previously withheld funds and future progress
payments that amount the Contracting Officer considers adequate for protection of the Government and shall release to the Contractor
all the remaining withheld funds. Also, on completion and acceptance of each separate building, public work, or other division of the
contract, for which the price is stated separately in the contract, payment shall be made for the completed work without retention of a
percentage.

(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the time of payment,
become the sole property of the Government, but this shall not be construed as--

(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been made or the
restoration of any damaged work; or

(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.

(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request, reimburse the
Contractor for the amount of premiums paid for performance and payment bonds (including coinsurance and reinsurance agreements,
when applicable) after the Contractor has furnished evidence of full payment to the surety. The retainage provisions in paragraph (e)
of this clause shall not apply to that portion of progress payments attributable to bond premiums.

(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--

(1) Completion and acceptance of all work;

(2) Presentation of a properly executed voucher; and

(3) Presentation of release of all claims against the Government arising by virtue of this contract, other than claims, in stated amounts,
that the Contractor has specifically excepted from the operation of the release. A release may also be required of the assignee if the
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“Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of 1940 (31 U.S.C.
3727 and 41 U.S.C. 15).

(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments shall not exceed 80
percent on work accomplished on undefinitized contract actions. A "contract action” is any action resulting in a contract, as defined in
FAR Subpart 2.1, including contract modifications for additional supplies or services, but not including contract modifications that are
within the scope and under the terms of the contract, such as contract modifications issued pursuant to the Changes clause, or funding
and other administrative changes.

{j) Interest computation on unearned amounts. In accordance with 31 U.5.C. 3903(0)(1) the amount payable under subparagraph
{d}(2) of this clause shall be--

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent auction of such bills
prior to the date the Contractor receives the unearned amount; and

(2) Deducted from the next available payment to the Contractor.
.33  52.232-16 PROGRESS PAYMENTS JULY 2009

The Government will make progress payments to the Contractor when requested as work progresses, but not more frequently than
monthly, in amounts of $2,500 or more approved by the Contracting Officer, under the following conditions:

(a) Computation of amounts. (1} Unless the Contractor requests a smaller amount, the Government will compute each progress
payment as 80 percent of the Contractor's total costs incurred under this contract whether or not actually paid, plus financing payments
to subcontractors (see paragraph (j) of this clause), less the sum of all previous progress payments made by the Government under this
contract, The Contracting Officer will consider cost of money that would be allowable under FAR 31.205-10 as an incurred cost for
progress payment purposes.

{2) The amount of financing and other payments for supplies and services purchased directly for the contract are limited to the
amounts that have been paid by cash, check, or other forms of payment, or that are determined due and will be paid to subcontractors--

{i) In accordance with the terms and conditions of a subcontract or invoice; and

(i) Ordinarily within 30 days of the submission of the Contractor's payment requesf to the Government.

(3) The Government will exclude accrued costs of Contractor contributions under employee pensioﬂ plans until actually paid unless--
(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and

(i1) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment period (any
contribution remaining unpaid shall be excluded from the Contractor's total costs for progress payments until paid).

{(4) The Contractor shall not include the following in total costs for progress payment purposes in paragraph (a)(1) of this clause:

(i) Costs that are not reasonable, allocable to this contract, and consistent with sound and generally accepted accounting principles and
practices.

(if) Costs incurred by subcontractors or suppliers.

(iii) Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or amortized portion of
such costs.

(iv) Payments made or amounts payable to subcontractors or suppliers, except for--

(A) Completed work, including partial deliveries, to which the Contractor has acquired title; and
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(B) Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title.

(5) The amount of unliquidated progress payments may exceed neither (i) the progress payments made against incomplete work
(including allowable unliquidated progress payments to subcontractors) nor (ii) the value, for progress payment purposes, of the
incomplete work. Incomplete work shall be considered to be the supplies and services required by this contract, for which delivery and
invoicing by the Contractor and acceptance by the Government are incomplete.

(6) The total amount of progress payments shall not exceed 80 percent of the total contract price.

(7) If a progress payment or the unliquidated progress payments exceed the amounts permitted by subparagraphs (a}(4) or (a)(5)
above, the Contractor shall repay the amount of such excess to the Government on demand.

(8) Notwithstanding any other terms of the contract, the Contractor agrees not to request progress payments in dollar amounts of less
than $2,500. The Contracting Officer may make exceptions.

(9) The costs applicable to items delivered, invoiced, and accepted shall not include costs in excess of the contract price of the items.
(b) Liquidation. Except as provided in the Termination for Convenience of the Government clause, all progress payments shall be
liquidated by deducting from any payment under this contract, other than advance or progress payments, the unliquidated progress
payments, or 80 percent of the amount invoiced, whichever is less. The Contractor shall repay to the Government any amounts
required by a retroactive price reduction, after computing liguidations and payments on past invoices at the reduced prices and
adjusting the unliquidated progress payments accordingly. The Government reserves the right to unilaterally change from the ordinary
liquidation rate to an alternate rate when deemed appropriate for proper contract financing.

{(c) Reduction or suspension. The Contracting Officer may reduce or suspend progress payments, increase the rate of liquidation, or
take a combination of these actions, after finding on substantial evidence any of the following conditions:

(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f) and (g) below).
(2) Performance of this contract is endangered by the Contractor's—

(i} Failure to make progress; or

(ii) Unsatisfactory financial condition.

(3) Inventory allocated to this cdntract substantially exceeds reasonable requirements.

(4) The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of business.

(5) The fair value of the undelivered work is less than the amount of unliquidated progress payments for that work

(6) The Contractor is realizing less profit than that reflected in the establishment of any alternate liquidation rate in paragraph (b)
above, and that rate is less than the progress payment rate stated in subparagraph (a)(1) above.

(d) Title. (1) Title to the property described in this paragraph (d) shall vest in the Government. Vestiture shall be immediately upon the
date of this contract, for property acquired or produced before that date, Otherwise, vestiture shall occur when the property is or
should have been allocable or properly chargeable to this contract.

(2) "Property,” as used in this clause, includes all of the below-described items acquired or produced by the Contractor that are or
should be allocable or properly chargeable to this contract under sound and generally accepted accounting principles and practices.

(i) Parts, materials, inventories, and work in process;
(ii) Special tooling and special test equipment to which the Government is to acquire title under any other clause of this contract;

(iif) Nondurable (i.e., noncapital) tools, jigs, dies, {ixtures, molds, patterns, taps, gauges, test equipment, and other similar
mamufacturing aids, title to which would not be obtained as special tooling under subparagraph (i} above; and
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{iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the Government by
other clauses of this contract.

(3) Although title to property is in the Government under this clause, other applicable clauses of this contract; e.g., the termination or
special tooling clauses, shall determine the handling and disposition of the property. '

(4) The Contractor may sell any scrap resulting from production under this contract without requesting the Contracting Officer's
approval, but the proceeds shall be credited against the costs of performance.

(5) To acquire for its own use or dispose of property to which title is vested in the Government under this clause, the Contractor must
obtain the Contracting Officer's advance approval of the action and the terms. The Contractor shall (i) exclude the allocable costs of
the property from the costs of contract performance, and (ii) repay to the Government any amount of unliquidated progress payments
allocable to the property. Repayment may be by cash or credit memorandumn.

(6) When the Contractor completes all of the obligations under this contract, including liquidation of all progress payments, title shall
vest in the Contractor for all property {or the proceeds thereof) not--

(i) Delivered to, and accepted by, the Government under this contract; or

(ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is vested in the
Government under this clause.

(7) The terms of this contract concerning liability for Government-furnished property shall not apply to property to which the
Government acquired title solely under this clavse.

{(e) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for property, the title
to which vests in the Government under this clause, except to the extent the Government expressly assumes the risk. The Contractor
shall repay the Government an amount equal to the unliquidated progress payments that are based on costs allocable to property that is
damaged, lost, stolen, or destroyed.

(f) Control of costs and property. The Contractor shall maintain an accounting system and controls adequate for the proper
administration of this clause.

(2) Reports, forms, and access to records. (1) The Contractor shall promptly furnish reports, certificates, financial statements, and
other pertinent information {(including estimates to complete) reasonably requested by the Contracting Officer for the administration
of this clause. Also, the Coniractor shall give the Government reasonable opportunity to examine and verify the Contractor's books,
records, and accounts.

{(2) The Contractor shall furnish estimates to complete that have been developed or updated within six months of the date of the
progress payment request. The estimates to complete shall represent the Contractor’s best estimate of total costs to complete all
remaining contract work required under the contract. The estimates shall include sufficient detail to permit Government verification.

(3) Each Contractor request for progress payment shall:

(i) Be submitted on Standard Form 1443, Contractor’s Request for Progress Payment, or the electronic equivalent as required by
" agency regulations, in accordance with the form instructions and the contract terms; and

(ii) Include any additional supporting documentation requested by the Contracting Officer

(h) Special terms regarding default, If this contract is terminated under the Default clause, (i) the Contractor shall, on demand, repay to
the Government the amount of unliquidated progress payments and (ji) title shall vest in the Contractor, on full liquidation of progress
payments, for all property for which the Government elects not to require delivery under the Default clause. The Government shall be

liable for no payment except as provided by the Default clause.

(i) Reservations of rights. (1) No payment or vesting of title under this clause shall--

(i) Excuse the Contractor from performance of obligations under this contract; or

(i) Constitute a waiver of any of the rights or remedies of the parties under the contract.
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{2) The Government's rights and remedies under this clause--

(i) Shall not be exclusive but rather shall be in addition to any other rights and remedies provided by law or this contract; and

(i1) Shall not be affected by delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall such exercise or
any single exercise preclude or impair any further exercise under this clause or the exercise of any other right, power, or privilege of

the Government.

(i) Financing payments to subcontractors. The financing payments to subcontractors mentioned in paragraphs (a)(1) and (a)(2} of this
clause shall be all financing payments to subcontractors or divisions, if the following conditions are met:

{1} The amounts included are limited to--
(i) The unliquidated remainder of financing payments made; plus
(il) Any unpaid subconiractor requests for financing payments.

(2) The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between the beginning of
work and the first delivery; or, if the subcontractor is a small business concern, 4 months. '

(3) If the financing payments are in the form of progress payments, the terms of the-subcontract or interdivisional order concemning
progress payments--

(i} Are substantially similar to the terms of this clause for any subcontractor that is a large business concern, or this clause with its
Alternate [ for any subcontractor that is a small business concern;

(if) Are at least as favorable to the Government as the terms of this clause;
(iii) Are not more favorable to the subcontractoer or division than the terms of this clause are to the Contractor;
(iv) Are in conformance with the requirements of FAR 32.504(e); and

{v) Subordinate all subcontractor rights conceming property to which the Government has title under the subcontract to the
Government's right to require delivery of the property to the Government if--

{A) The Contractor defaults; or
(B) The subcontractor becomes bankrupt or insolvent,

(4} If the financing payments are in the form of performance-based payments, the terms of the subcontract or interdivisional order
concerning payments--

(i} Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria for, and definition of,
performance-based payments in FAR Part 32;

(ii) Are in conformance with the requirements of FAR 32.504(f); and

(iif} Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the
Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or
(B) The subcontractor becomes bankrupt or insclvent.

(5) If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or interdivisional
order concerning payments--
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(i) Are constructed in accordance with FAR 32.206(c) and included in a subcontract for a commercial item purchase that meets the
definition and standards for acquisition of commercial items in FAR Parts 2 and 12;

(i1} Are in conformance with the requirements of FAR 32.504(g); and

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract to the
Government's right to require delivery of the property to the Government if--

{A) The Contractor defaults; or
{B) The subcontractor becomes bankrupt or insolvent.

{6) If financing is in the form of progress payments, the progress payment rate in the subcontract is the customary rate used by the
confracting agency, depending on whether the subcontractor is or is not a small business concern.

{7) Concerning any proceeds received by the Government for property to which title has vested in the Government under the
subcontract terms, the parties agree that the proceeds shall be applied to reducing any unliquidated financing payments by the
Government to the Contractor under this contract.

{8) If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments that the Contractor
has made to any subcontractor, the Contractor shall be subrogated to all the rights the Government obtained through the terms
required by this clause to be in any subcontract, as if all such rights had been assigned and transferred to the Contractor.

(9) To facilitate small business participation in subcontracting under this contract, the Contractor shall provide financing payments to
small business concerns, in conformity with the standards for customary contract financing payments stated in FAR 32.113. The
Contractor shall not consider the need for such financing payments as a handicap or adverse factor in the award of subcontracts.

(k) Limitations on undefinitized contract actions, Notwithstanding any other progress payment provisions in this contract, progress
paymenis may not exceed 80 percent of costs incurred on work accomplished under undefinitized contract actions. A "contract action"
is any action resulting in a contract, as defined in Subpart 2.1, including contract modifications for additional supplies or services, but
not including contract modifications that are within the scope and under the terms of the contract, such as contract modifications
issued pursuant to the Changes clause, or funding and other administrative changes. This limitation shall apply to the costs incurred, as
computed in accordance with paragraph (a) of this clause, and shall remain in effect until the contract action is definitized. Costs
incurred which are subject to this limitation shall be segregated on Contractor progress payment requests and invoices from those
costs eligible for higher progress payment rates. For purposes of progress payment liquidation, as described in paragraph (b) of this
clause, progress payments for undefinitized contract actions shall be liquidated at 80 percent of the amount invoiced for work
performed under the undefinitized contract action as long as the contract action remains undefinitized. The amount of unliquidated
progress payments for undefinitized contract actions shall not exceed 80 percent of the maximum liability of the Government under
the undefinitized contract action or such lower limit specified elsewhere in the contract. Separate limits may be specified for separate
actions.

(1) Due date. The designated payment office will make progress payments on the 14th day after the designated billing office receives a
proper progress payment request. In the event that the Government requires an audit or other review of a specific progress payment
request to ensure compliance with the terms and conditions of the contract, the designated payment office is not compelled to make
payment by the specified due date. Progress payments are considered contract financing and are not subject to the interest penalty
provisions of the Prompt Payment Act.

(m) Progress payments under indeﬁnjte-delivery contracts. The Contractor shall account for and submit progress payment requests
under individual orders as if the order constituted a separate contract, unless otherwise specified in this contract,

134 52.232-17 INTEREST . OCTOBER
2008

(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause or a Cost
Accounting Standards clause, all amounts that become payable by the Contractor to the Government under this contract shall bear
simple interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the interest rate
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established by the Secretary of the Treasury as provided in Section 611 of the Contract Disputes Act of 1978 (Public Law 95-563),
which is applicable to the period in which the amount becomes due, as provided in paragraph (e) of this clause, and then at the rate
applicable for each six-month period as fixed by the Secretary until the amount is paid.

{b) The Government may issue a demand for payment to the Contractor upon finding a debt is due under the contract.

{c) Final Decisions. The Contracting Officer will issue a final decision as required by 33.211 if—

{1} The Contracting Officer and the Contractor are unable to reach agreement on the existence or amount of a debt in a timely manner;
{(2) The Contractor fails to Hquidate a debt previously demanded by the Contracting Officer within the timeline specified in the
demand for payment unless the amounts were not repaid because the Confractor has requested an installment payment agreement; or
(3) The Contractor requests a deferment of collection on a debt previously demanded by the Contracting Officer (see 32.607-2).

(d) If a demand for payment was previously issued for the debt, the demand for payment included in the final decision shall identify
the same due date as the original demand for payment.

(e) Amounts shall be due at the earliest of the following dates:

(1) The date fixed under this contract.

(2) The date of the first written demand for payment, including any demand for payment resulting from a default termination.

(f) The interest charge shall be computed for the actnal number of calendar days involved beginning on the due date and ending on—
(1) The date on which the designated office receives payment from the Contractor;

(2) The date of issuance of a Government check to the Contractor from which an amount otherwise payable has been withheld as a
credit against the contract debt; or

(3) The date on which an amount withheld and applied to the contract debt would otherwise have become payable to the Contractor.
(g) The interest charge made under this clause may be reduced under the procedures prescribed in 32.608-2 of the Federal Acquisition
Regulation in effect on the date of this contract.

(End of clause)

[.35 52.232-23  ASSIGNMENT OF CLAIMS JANUARY
1986

{a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S5.C. 3727, 41 U.S.C. 15 (hereafter referred to as "the
Act"), may assign its rights to be paid amounts due or to become due as a result of the performance of this contract to a bank, trust
company, or other financing institution, including any Federal lending agency. The assignee under such an assignment may thereafter
further assign or reassign its right under the original assignment to any type of financing institution described in the preceding
sentence. ’

(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable under this
contract, and shall not be made to more than one party, except that an assignment or reassignment may be made to one party as agent
or trustee for two or more parties participating in the financing of this contract.

{(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document (including this contract) or
information related to work under this contract until the Contracting Officer authorizes such action in writing.

L36  52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS OCTOBER
2008

Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the terms and
conditions specified in this clause. The Government considers payment as being made on the day a check is dated or the date of an
electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101, 32.001, and 32.902 of the Federal Acquisition
Regulation. All days referred to in this clause are calendar days, unless otherwise specified. (However, see paragraph (2)(3)
concerning payments due on Saturdays, Sundays, and legal holidays.)

(a) Invoice payments—(1) Types of invoice payments. For purposes of this clause, there are several types of invoice payments that
may occur under this contract, as follows:
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(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the estimated amount and
value of work or services performed, including payments for reaching milestones in any project.

(A) The due date for making such payments is 14 days after the designated billing office receives a proper payment request. If the
designated billing office fails to annotate the payment request with the actual date of receipt at the time of receipt, the payment due
date is the 14th day after the date of the Contractor's payment request, provided the designated billing office receives a proper payment
request and there is no disagreement over quantity, quality, or Contractor compliance with contract requirements,

(B} The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at 52.232-5, Payments
Under Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30 days after approval by the Contracting
Officer for release to the Contractor.

(i) Final payments based on completion and acceptance of all work and presentation of release of all claims against the Government
arising by virtue of the contract, and payments for partial deliveries that have been accepted by the Government (e.g., each separate
building, public work, or other division of the contract for which the price is stated separately in the contract).

{A) The due date for making such payments is the later of the following two events:

(1) The 30th day after the designaied billing office receives a proper invoice from the Contractor.

(2} The 30th day after Government acceptance of the work or services completed by the Contractor. For a final invoice when the
payment amount is subject to contract settlement actions (e.g., release of claims), acceptance is deemed to occur on the effective date
of the contract settlement.

(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time of receipt, the invoice
payment due date is the 30th day after the date of the Contractor's invoice, provided the designated billing office receives a proper
invoice and there is no disagreement over quantity, quality, or Contractor compliance with contract requirements.

(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified in the contract. A
proper invoice must include the items listed in paragraphs (a}(2)(i) through (a)(2)(xi) of this clause. If the invoice does not comply
with these requirements, the designated billing office must return it within 7 days after receipt, with the reasons why it is not a proper
invoice. When computing any interest penalty owed the Contractor, the Government will take into account if the Government notifies
the Contractor of an improper invoice in an untimely manner.

(i) Name and address of the Contractor.

(i1} Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of mailing or transmission.}
(iii} Contract number or other authorization for work or services performed (including order number and contract line item number).
{(iv) Description of work or services performed.

{v) Delivery and payment terms (e.g., discount for prompt payment terms).

(vi} Name and address of Contractor official to whom payment is to be sent (inust be the same as that in the contract or in a proper
notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a defective invoice.

(viii) For payments described in paragraph {a)(1)(1) of this clause, substantiation of the amounts requested and certification in
accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price Construction Contracts.

(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required elsewhere in this
contract.

(x) Electronic funds transfer (EFT) banking information.

{A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract.
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(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, the Contractor shall
have submitted correct EFT banking information in accordance with the applicable solicitation provision (e.g., 52.232-38, Submission
of Electronic Funds Transfer Information with Offer), contract clause (e.g., 52.232-33, Payment by Electronic Funds Transfer—
Central Contractor Registration, or 52.232-34, Payment by Electronic Funds Transfer—Other Than Central Contractor Registration),
or applicable agency procedures.

(C) EFT banking information is not required if the Government waived the requirement to pay by EFT.
(xi) Any other information or documentation required by the contract.

(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from the Contractor, if
payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through (a)(3)(iii}) of this clause are met, if
applicable. However, when the due date falls on a Saturday, Sunday, or legal holiday, the designated payment office may make
payment on the following working day without incurring a late payment interest penalty.

{1} The designated billing office received a proper invoice.

(ii) The Govemnment processed a receiving report or other Government documentation authorizing payment and there was no
disagreement over quantity, quality, Contractor compliance with any contract term or condition, or requested progress payment
amount.

(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the amount was not
subject to further contract settlement actions between the Government and the Contractor.

{4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of Management and
Budget prompt payment regulations at 5 CFR part 1315.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in paragraph
{a){1){ii) of this clause, Government acceptance or approval is deemed to occur constructively on the 7th day after the Contractor has
completed the work or services in accordance with the terms and conditions of the contract. If actual acceptance or approval occurs
within the constructive acceptance or approval period, the Government will base the determination of an interest penalty on the actual
date of acceptance or approval. Constructive acceptance or constructive approval requirements do not apply if there is a disagreement
over quantity, quality, or Contractor compliance with a contract provision. These requirements also do not compel Government
officials to accept work or services, approve Contractor estimates, perform contract administration functions, or make payment prior
to fulfilling their responsibilities.

(i) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if payment delays
are due to disagreement between the Government and the Contractor over the payment amount or other issues involving contract
compliance, or on amounts temporarily withheld or retained in accordance with the terms of the contract. The Government and the
Contractor shall resolve claims involving disputes, and any interest that may be payable in accordance with the clause at FAR 52.233-
1, Disputes.

(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically, without request from the
Contractor, if the Government takes a discount for prompt payment improperly. The Government will calculate the interest penalty in
accordance with the prompt payment regulations at 5 CFR part 1315.

{(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in accordance with the prompt
payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only if—

(A) The Government owes an interest penalty of $1 or more;
(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount is paid; and

{(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in accordance with
paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice amount is paid.

(ii)(A) The Coniractor shall support written demands for additional penalty payments with the following data. The Government will
not request any additional data. The Contractor shall—
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(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue late payment
interest penalty and such additional penalty as may be required;

(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and
(3) State that payment of the principal has been received, including the date of receipt,
(B) If there is no postmark or the postmark is illegible—

(1) The designated payment office that receives the demand will annotate it with the date of receipt provided the demand is received
on or before the 40th day after payment was made; or

(2) If the designated payment office fails to make the required annotation, the Government will determine the demand's validity based
on the date the Contractor has placed on the demand, provided such date is no later than the 40th day after payment was made.

(b} Contract financing payments. If this contract provides for contract financing, the Government will make contract financing
payments in accordance with the applicable contract financing clause.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services {including a material
supplier) for the purpose of performing this contract the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for satisfactory
performance under its subcontract not later than 7 days from receipt of payment out of such amounts as are paid to the Contractor
under this contract,

{2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an interest penalty
for each payment not made in accordance with the payment clause—

(i) For the period beginning on the day after the required payment date and ending on the date on which payment of the amount due is
made; and

(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal Register, for interest
payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the
obligation to pay an interest penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to—

(i) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs (¢)(1) and {c)(2) of this
clause in each of its subcontracts; and

(ii) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier subcontractor or supplier,

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to impair the right of
the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract, provisions that-—

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of each progress
payment otherwise due to a subcontractor for satisfactory performance under the subconiract without incurring any obligation to pay a
late payment interest penalty, in accordance with terms and conditions agreed to by the parties to the subcontract, giving such
recognition as the parties deem appropriate to the ability of a subcontractor to furnish a performance bond and a payment bond,;

{2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the subcontractor's
request for payment may be withheld in accordance with the subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment penalty if—
(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the subcontractor; and

(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to paragraph (d}(3)(i) of
this clause.
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(e} Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government but before making a
payment to a subcontractor for the subcontractor's performance covered by the payment request, discovers that all or a portion of the
payment otherwise due such subconiractor is subject to withhelding from the subcontractor in accordance with the subcontract
agreement, then the Contractor shall—

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon as
practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for subcontractor payment;

{2} Contracting Officer notice. Fumish to the Contracting Officer, as soon as practicable, a copy of the notice furnished to the
subcontractor pursuant to paragraph (e)(1) of this clanse;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to exceed the amount
specified in the notice of withholding furnished under paragraph (e)(1} of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the identified subcontract
performance deficiency, and—

(i) Make such payment within—

(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefore must be recovered
from the Government because of a reduction under paragraph (e)(5)(i)) of this clause; or

(B) Seven days after the Contractor recovers such funds from the Government; or

(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the Secretary of the
Treasury, and published in the Federal Register, for interest payments under section 12 of the Contracts Disputes Act of 1978 (41
1.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest penalty;

{5) Notice to Contraéting Officer. Notify the Contracting Officer upon—

(i) Reduction of the amount of any subsequent certified application for payment; or

(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying—

(A) The amounts withheld under paragraph (e)(1) of this clause; and

(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld payments (computed in
the manner provided in 31 U.S.C. 3903(c)(1)), from the §th day after receipt of the withheld amounts from the Government until—

(i) The day the identified subcontractor performance deficiency is corrected; or
(ii) The date that any subsequent payment is reduced under paragraph (¢)(5)(i) of this clause.

(f) Third-party deficiency reports—(1) Withholding from subcontractor. If a Contractor, after making payment to a first-tier
subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to as a "second-tier
subcontractor") a written notice in accordance with the Miller Act (40 U.S.C. 3133), asserting a deficiency in such first-tier
subcontractor's performance under the contract for which the Contractor may be ultimately liable, and the Contractor determines that
all or a portion of future payments otherwise due such first-tier subcontractor is subject to withholding in accordance with the
subcontract agreement, the Contractor may, without incurring an obligation to pay an interest penalty under paragraph (€)(6) of this
clanse—

(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph {g) of this clause as soon as practicable
upon meking such determination; and

(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not io exceed the amount
specified in the notice of withholding furnished under paragraph (£)(1)(i) of this clause.
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(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of satisfactory written
notification that the identified subcontract performance deficiency has been corrected, the Contractor shall—

(i) Pay the amount withheld under paragraph (£)(1)(ii) of this clause to such first-tier subcontractor; or

(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of interest established
by the Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the Contracts
Disputes Act of 1978 (41 U.S.C. 611} in effect at the time the Contractor accrues the obligation to pay an interest penalty.

() Written notice of subcontractor withholding. The Contractor shall issue a written notice of any withholding to a subcontractor
(with a copy furnished to the Contracting Officer), specifying—

(1) The amount to be withheld;
(2) The specific causes for the withholding under the terms of the subcontract; and
(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any amount withheld or
retained in accordance with paragraph (d) of this clause until such time as the Contractor has determined and certified to the
Contracting Officer that the subconiractor is entitled to the payment of such amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or entitlement of a
subcontractor to a payment or a late payment interest penalty under a clause included in the subcontract pursuant to paragraph (c) of
this clause does not constitute a dispute to which the Government is a party. The Government may not be interpleaded in any judicial
or administrative proceeding involving such a dispute.

(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not limit or impair
any coniraciual, administrative, or judicial remedies otherwise available to the Contractor or a subcontractor in the event of a dispute
involving late payment or nonpayment by the Contractor or deficient subcontract performance or nonperformance by a subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a subcontractor
pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be construed to be an obligation of the
Government for such interest penalty. A cost-reimbursement claim may not include any amount for reimbursement of such interest

penalty.

(I) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or that the Government has
otherwise overpaid on a contract financing or invoice payment, the Contractor shall—

(1) Remit the overpayment amount to the payment office cited in the contract along with a description of the overpayment including
the—

(i) Circumstances of the overpayment {e.g., duplicate payment, erroneous payment, liquidation errors, date(s) of overpayment);

(ii) Affected contract number and delivery order number if applicable;

(iii} Affected contract line item or subline item, if applicable; and

(iv) Contractor point of contact.

(2) Provide a copy of the remittance and supporting documentation to the Contracting Officer.

{End of clause)

.37 52.233-03 PROTEST AFTER AWARD AUGUST
1996

(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a protest is likely {see FAR 33.102(d}), the
Contracting Officer may, by written order to the Contractor, direct the Contractor to stop performance of the work called for by this
contract. The order shall be specifically identified as a stop-work order issued under this clause. Upon receipt of the order, the
Contractor shall immediately comply with its terms and take all reasonable steps to minimize the incurrence of costs allocable to the
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work covered by the order during the period of work stoppage. Upon receipt of the final decision in the protest, the Contracting
Officer shall either--

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the Government,
clause of this contract.

(b) If a stop-work order issued under this clause is canceled either before or after a final decision in the protest, the Contractor shall
resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule or contract price, or both, and the
contract shall be modified, in writing, accordingly, if--

(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable to, the
performance of any part of this contract; and

(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of work stoppage; provided, that if the
Contracting Officer decides the facts justify the action, the Contracting Officer may receive and act upon a proposal at any time before
final payment under this contract.

(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the Government, the
Contracting Cificer shall allow reasonable costs resulting from the stop-work order in arriving at the termination settlement.

(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting Officer shall
allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order.

(e} The Govermment's rights to terminate this contract at any time are not affected by action taken under this clause.

() If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or miscertification, a protest related to
this coniract is sustained, and the Government pays costs, as provided in FAR 33.102(b}(2)} or 33.104(h)(1), the Government may
require the Contractor to reimburse the Government the amount of such costs, In addition to any other remedy available, and pursuant
to the requirements of Subpart 32.6, the Government may collect this debt by offsetting the amount against any payment due the
Contractor under any contract between the Contractor and the Government.

138  52.236-02 DIFFERING SITE CONDITIONS APRIL 1984

(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting Officer of --
(1) Subsurface or latent physical conditions at the site which differ materially from those indicated in this contract; or

(2) Unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily encountered and
generally recognized as inhering in work of the character provided for in the contract.

{(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions do materially so
differ and cause an increase or decrease in the Contractor's cost of, or the time required for, performing any part of the work under this
contract, whether or not changed as a result of the conditions, an equitable adjustment shall be made under this clause and the contract
modified in writing accordingly.

{c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed, unless the Contractor
has given the written notice required; provided, that the time prescribed in {(a) above for giving written notice may be extended by the
Contracting Officer.

(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be allowed if made after
final payment under this contract.




o 0
Document. N\o.j Document Title g Page 77 of 97
98210AD006 DOI MATOC BlueScope

139  52.236-03  SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK ~ APRIL 1984

(2) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of the work, and that
it has investigated and satisfied itself as to the general and local conditions which can affect the work or its cost, including but not
limited to--

(1) conditions bearing upon transportation, disposal, handling, and storage of materials;
(2) the availability of labor, water, electric power, and roads;

(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;
(4) the conformation and conditions of the ground; and

(5) the character of equipment and facilities needed preliminary to and during work performance. The Contractor also acknowledges
that it has satisfied itself as to the character, quality, and quantity of surface and subsurface materials or obstacles to be encountered
insofar as this information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the
Government, as well as from the drawings and specifications made a part of this contract. Any failure of the Contractor to take the
actions described and acknowledged in this paragraph will not relieve the Contractor from responsibility for estimating properly the
difficulty and cost of successfully performing the work, or for proceeding to successfully perform the work without additional expense
to the Government.

{(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based on the information
made available by the Government. Nor does the Government assume responsibility for any understanding reached or representation
made concerning conditions which can affect the work by any of its officers or agents before the execution of this contract, unless that
understanding or representation is expressly stated in this contract.

140 52.236-05 MATERIAL AND WORKMANSHIP APRIL 1984

(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the most suitable
grade for the purpose intended, unless otherwise specifically provided in this contract. References in the specifications to equipment,
material, articles, or patented processes by trade name, make, or catalog number, shall be regarded as establishing a standard of quality
and shall not be construed as limiting competition. The Contractor may, at its option, use any equipment, material, article, or process
that, in the judgment of the Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in
this contract.

{b} The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other equipment to be
incorporated into the work. When requesting approval, the Contractor shall furnish to the Contracting Officer the name of the
manufacturer, the model number, and other information concerning the performance, capacity, nature, and rating of the machinery and
mechanical and other equipment. When required by this contract or by the Contracting Officer, the Contractor shall also obtain the
Contracting Officer's approval of the material or articles which the Contractor contemplates incorporating into the work, When
requesting approval, the Contractor shall provide full information concerning the material or articles. When directed to do so, the
Contractor shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery, equipment,
material, and articles that do not have the required approval shall be installed or used at the risk of subsequent rejection.

(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer may require, in
writing, that the Contractor remove from the work any employee the Contracting Officer deems incompetent, careless, or otherwise
objectionable.
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141  52.236-06 SUPERINTENDENCE BY THE CONTRACTOR APRIL 1984

At all times during performance of this confract and until the work is completed and accepted, the Contractor shall directly
superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to the Contracting Officer and
has authority to act for the Contractor.

.42  52.236-07 PERMITS AND RESPONSIBILITIES NOVEMBE
R 1991

The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary licenses and permits,
and for complying with any Federal, State, and municipal laws, codes, and regulations applicable to the performance of the work. The
Contractor shall also be responsible for all damages to persons or property that occur as a result of the Contractor's fault or negligence.
The Contractor shall also be responsible for all materials delivered and work performed until completion and acceptance of the entire
work, except for any completed unit of work which may have been accepted under the contract.

.43 52.236-08 ~OTHER CONTRACTS APRIL 1984

The Government may undertake or award other contracts for additional work at or near the site of the work under this contract. The
Contractor shall fully cooperate with the other contractors and with Government employees and shall carefully adapt scheduling and
performing the work under this contract to accommodate the additional work, heeding any direction that may be provided by the
Contracting Officer. The Contractor shall not commit or permit any act that will interfere with the performance of work by any other
contractor or by Government employees. '

.44  52.236-09 PROTECTION OF EXISTING VEGETATION, STRUCTURES, APRIL 1984
EQUIPMENT, UTILITIES, AND IMPROVEMENTS

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and grass) on or adjacent
to the work site, which are not to be removed and which do not unreasonably interfere with the work required under this contract. The
Contractor shall only remove trees when specifically authorized to do so, and shall avoid damaging vegetation that will remain in
place. If any limbs or branches of trees are broken during contract performance, or by the careless operation of equipment, or by
workmen, the Contractor shall trim those limbs or branches with a clean cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

{b) The Contractor shall protect from damage all existing improvements and utilities
(1) at or near the work site, and

(2) on adjacent property of a third party, the locations of which are made known to or should be known by the Contractor. The
Contractor shall repair any damage to those facilities, including those that are the property of a third party, resulting from failure to
comply with the requirements of this contract or failure to exercise reasonable care in performing the work. If the Contractor fails or
refuses to repair the damage promptly, the Contracting Officer may have the necessary work performed and charge the cost to the
Contractor.
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.45 52.236-10 OPERATIONS AND STORAGE AREAS . APRIL 1984

(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas authorized or
approved by the Contracting Officer. The Contractor shall hold and save the Government, its officers and agents, free and harmless
from liability of any nature occasioned by the Contractor's performance.

(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with the approval of
the Contracting Officer and shall be built with labor and materials furnished by the Contractor without expense to the Government.
The temporary buildings and utilities shall remain the property of the Contractor and shall be removed by the Contractor at its expense
upon completion of the work. With the written consent of the Contracting Officer, the buildings and utilities may be abandoned and
need not be removed.

(¢) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or use temporary
roadways constructed by the Contractor when and as authorized by the Contracting Officer. When materials are transported in
prosecuting the work, vehicles shall not be loaded beyond the loading capacity recommended by the manufacturer of the vehicle or
prescribed by any Federal, State, or local law or regulation. When it is necessary to cross curbs or sidewalks, the Contractor shall
protect them from damage. The Contractor shall repair or pay for the repair of any damaged curbs, sidewalks, or roads.

146  52.236-11 USE AND POSSESSION PRIOR TO COMPLETION APRIL 1984

(a) The Government shall have the right to take possession of or use any completed or partially completed part of the work. Before
taking possession of or using any work, the Contracting Officer shall furnish the Contractor a list of items of work remaining to be
performed or corrected on those portions of the work that the Government intends to take possession of or use. However, failure of
the Contracting Officer to list any item of work shall not relieve the Contractor of responsibility for complying with the terms of the
contract. The Government's possession or use shall not be deemed an acceptance of any work under the contract.

(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the loss of or damage to
the work resulting from the Government's possession or use, notwithstanding the terms of the clause in this contract entitled "Permits
and Responsibilities." If prior possession or use by the Govemnment delays the progress of the work or causes additional expense to
the Contractor, an equitable adjustment shall be made in the contract price or the time of completion, and the contract shall be
modified in writing accordingly.

1.47 52.236-12 CLEANING UP APRIL 1984

The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste materials. Before
completing the work, the Contractor shall remove from the work and premises any rubbish, tools, scaffolding, equipment, and
materials that are not the property of the Government. Upon completing the work, the Contractor shall leave the work area in a clean,
neat, and orderly condition satisfactory to the Contracting Officer.

[48 52236-13 ACCIDENT PREVENTION NOVEMBE
R 1991
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(a) The Contractor shall provide and maintain work environments and procedures which will--

(1) Safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to Contractor operations
and activities;

{2) Avoid interruptions of Government operations and delays in project completion dates; and

(3) Control costs in the performance of this contract.

(b) For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the Contractor shall-
(1) Provide appropriate safety barricades, signs, and signal lights;

(2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and

(3) Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the purposes are taken.

{c) If this contract is for construction or dismantling, demolition or removal of improvements with any Department of Defense agency
or component, the Contractor shall comply with all pertinent provisions of the latest version of U.S. Army Corps of Engineers Safety
and Health Requirements Manual, EM 385-1-1, in effect on the date of the solicitation.

(d) Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any condition which poses a
serious or imminent danger to the health or safety of the public or Government personnel, the Contracting Officer shall notify the
Contractor orally, with written confirmation, and request immediate initiation of corrective action. This notice, when delivered to the
Contractor or the Contractor's representative at the work site, shall be deemed sufficient notice of the noncompliance and that
corrective action is required. After receiving the notice, the Contractor shall immediately take corrective action. If the Contractor
fails or refuses to promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The Contractor shall not be entitled to any equitable adjustment of the contract price or
extension of the performance schedule on any stop work order issued under this clause.

(e) The Contractor shall insert this clause, including this paragraph {e), with appropriate changes in the designation of the parties, in
subcontracts.

149 52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS APRIL 1984

(2) The Contractor shall, within five days after the work commences on the contract or another period of time determined by the
Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a practicable schedule showing the
order in which the Contractor proposes to perform the work, and the dates on which the Contractor contemplates starting and
completing the several salient features of the work (including acquiring materials, plant, and equipment). The schedule shall be in the
form of a progress chart of suitable scale to indicate appropriately the percentage of work scheduled for completion by any given date
during the period. If the Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold
approval of progress payments until the Contractor submits the required schedule.

{(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon doing so shall
immediately deliver three copies of the annotated schedule to the Contracting Officer. If] in the opinion of the Contracting Officer, the
Contractor falls behind the approved schedule, the Contractor shall take steps necessary to improve its progress, including those that
may be required by the Contracting Officer, without additional cost to the Government. In this circumstance, the Contracting Officer
may require the Contractor to increase the number of shifts, overtime operations, days of work, and/or the amount of construction
plant, and to submit for approval any supplementary schedule or schedules in chart form as the Contracting Officer deems necessary
to demonstrate how the approved rate of progress will be regained.
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(¢) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be grounds for a
determination by the Contracting Officer that the Contractor is not prosecuting the work with sufficient diligence to ensure completion
within the time specified in the contract. Upon making this determination, the Contracting Officer may terminate the Contractor's
right to proceed with the work, or any separable part of it, in accordance with the default terms of this contract.

.50 52.236-21  SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION FEBRUAR
Y 1997

(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give the Contracting
Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or shown on the drawings and not
mentioned in the specifications, shall be of like effect as if shown or mentioned in both. In case of difference between drawings and
specifications, the specifications shall govern. In case of discrepancy in the figures, in the drawings, or in the specifications, the matter
shall be promptly submitted to the Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the
Contractor without snch a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time
such detailed drawings and other information as considered necessary, unless otherwise provided.

(b) Wherever in the specifications or upon the drawings the words "directed", "required”, "ordered", "designated", "prescribed", or
words of like import are used, it shall be understood that the "direction”, "requirement", "order”, "designation", or "prescription”, of
the Contracting Officer is intended and similarly the words "approved", "acceptable", "satisfactory", or words of like import shall
mean "approved by," or "acceptable to", or "satisfactory to" the Contracting Officer, unless otherwise expressly stated. '

(c) Where "as shown," as indicated"”, "as detailed", or words of similar import are used, it shall be understood that the reference is
made to the drawings accompanying this contract unless stated otherwise. The word "provided” as used herein shall be understood to
mean "provide complete in place,” that is "furnished and installed".

(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier subcontractor
pursuant to a construction contract, showing in detail--

(1) the proposed fabrication and assembly of structural elements; and

{2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes drawings, diagrams, layouts, schematics,
descriptive literature, illustrations, schedules, performance and test data, and similar materials furnished by the contractor to explain in
detail specific portions of the work required by the contract. The Government may duplicate, use, and disclose in any manner and for
any purpose shop drawings delivered under this contract.

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for accuracy,
.completeness, and compliance with contract requirements and shall indicate its approval thereon as evidence of such coordination and
review. Shop drawings submitted to the Contracting Officer without evidence of the Contractor's approval may be returned for
resubmission. The Contracting Officer will indicate an approval or disapproval of the shop drawings and if not approved as submitted
shall indicate the Government's reasons therefor. Any work done before such approval shall be at the Contractor's risk. Approval by
the Contracting Officer shall not relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from
responsibility for complying with the requirements of this confract, except with respect to variations described and approved in
accordance with (f) below.

(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in writing, separate
from the drawings, at the time of submission. If the Contracting Officer approves any such variation, the Contracting Officer shall
issue an appropriate contract modification, except that, if the variation is minor or does not involve a change in price or in time of
performance, a modification need not be issued. :

(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of all shop drawings
as called for under the various headings of these specifications. Three sets {(unless otherwise indicated) of all shop drawings, will be
retained by the Contracting Officer and one set will be returned to the Contractor. ‘
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151 52.236-26 PRECONSTRUCTION CONFERENCE FEBRUAR

Y 1995

If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified and will be required
to attend. The Contracting Officer's notification will include specific details regarding the date, time, and location of the conference,
any need for attendance by subcontractors, and information regarding the items to be discussed.

L52  52.243-04 CHANGES JUNE 2007

(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or indicated to be a
change order, make changes in the work within the general scope of the contract, including changes--

(1) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) In the Government-furnished property or services; or

{(4) Directing acceleration in the performance of the work.

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, interpretation, or
determination) from the Contracting Officer that causes a change shall be treated as a change order under this clause; provided, that
the Contractor gives the Contracting Qfficer written notice stating--

(1) The date, circumstances, and source of the order and

{2) That the Contractor regards the order as a change order.

(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a change under this
clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required for, the performance
of any part of the work under this contract, whether or not changed by any such order, the Contracting Officer shall make an equitable
adjustment and modify the contract in writing. - However, except for an adjustment based on defective specifications, no adjustment
for any change under paragraph (b) of this clause shall be made for any costs incurred more than 20 days before the Contractor gives
written notice as required. In the case of defective specifications for which the Government is responsible, the equitable adjustment
shall include any increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications.

{(e) The Contractor must assert its right to an adjustment under this clause within 30 days after

(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under paragraph (b) of
this clause, by submitting to the Contracting Officer a written statement describing the general nature and amount of the proposal,
unless this period is extended by the Government. The statement of proposal for adjustment may be included in the notice under

paragraph (b) above.

{(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under this contract.

53  52.243-05 CHANGES AND CHANGED CONDITIONS APRIL 1984
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(a) The Contracting Officer may, in writing, order changes in the drawings and specifications within the general scope of the contract.

{b) The Contractor shall promptly notify the Contracting Officer, in writing, of subsurface or latent physical conditions differing
materially from those indicated in this contract or unknown unusual physical conditions at the site before proceeding with the work.

{c) If changes under paragraph (a) or conditions under paragraph {b) increase or decrease the cost of, or time required for performing
the work, the Contracting Officer shall make an equitable adjustment {see paragraph (d)) upon submittal of a "proposal for
adjustment" (hereafter referred to as proposal) by the Contractor before final payment under the contract.

{d) The Contracting Officer shall not make an equitable adjustment under paragraph (b) unless--

(1) The Contractor has submitted and the Contracting Officer has received the required written notice; or

(2) The Contracting Officer waives the requirement for the written notice.

(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause.
.54  52.243-07 NOTIFICATION OF CHANGES APRIL 1984

(a) Definitions. "Contracting Officer,"” as used in this clause, does not include any representative of the Contracting Officer.
"Specifically authorized representative (SAR)," as used in this clause, means any person the Contracting Officer has so designated by
written notice (a copy of which shall be provided to the Contractor) which shall refer to this subparagraph and shall be issued to the
designated representative before the SAR exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the Contractor considers to
constitute a-change to this contract. Except for changes identified as such in writing and signed by the Contracting Officer, the
Contractor shall notify the Administrative Contracting Officer in writing, within five (5) calendar days from the date that the
Contractor identifies any Government conduct (including actions, inactions, and written or oral communications) that the Contractor
regards as a change to the contract terms and conditions. On the basis of the most accurate information available to the Contractor, the
notice shall state--

(1) The date, nature, and circumstances of the conduct regarded as a change;

(2) The name, function, and activity of each Government individual and Contractor official or employee involved in or knowledgeable
about such conduct;

(3) The identification of any documents and the substance of any oral communication involved in such conduct;
{4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;

(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment under this clause,
in¢luding—

(i) What contract line items have been or may be affected by the alleged change;
(i1) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

(iii} To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on continued
performance have been or may be caused by the alleged change;

(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are estimated; and
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{6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to minimize cost, delay or
disruption of performance.

(c) Continued performance. Following submission of the notice required by (b) above, the Contractor shall diligently continue
performance of this contract to the maximum extent possible in accordance with its terms and conditions as consirued by the
Contractor, unless the notice reports a direction of the Contracting Officer or a communication from a SAR of the Contracting Officer,
in either of which events the Contractor shall continue performance; provided, however, that if the Contractor regards the direction or
communication as a change as described in (b) above, notice shall be given in the manner provided. All directions, communications,
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the Contractor and to the
Contracting Officer. The Contracting Officer shall countermand any action which exceeds the anthority of the SAR.

(d) Government response. The Contracting Cfficer shall promptly, within five (5) calendar days after receipt of notice, respond to the
notice in writing. In responding, the Contracting Officer shall either--

{1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the mode of further
performance;

(2) Countermand any communication regarded as a change;

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the mode of further
performance; or

{4) In the event the Contractor's notice information is inadequate to make a decision under subparagraphs (d)(1), (2), or (3) above,
advise the Contractor what additional information is required, and establish the date by which it should be furnished and the date
thereafter by which the Government will respond.

(e} Equitable adjustments. (1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the
Contractor, and the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any part
of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall be made--

(i} In the contract price or delivery schedule or both; and
(ii) In such other provisions of the contract as may be affected.

(2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which are defective and
for which the Government is responsible, the equitable adjustment shall include the cost and time extension for delay reasonably
incurred by the Contractor in attempting to comply with the defective drawings, designs or specifications before the Contractor
identified, or reasonably should have identified, such defect. When the cost of property made obsolete or excess as a result of a
change confirmed by the Contracting Officer under this clause is included in the equitable adjustment, the Contracting Officer shall
have the right to prescribe the manner of disposition of the property. The equitable adjustment shall not include increased costs or
time extensions for delay resulting from the Contractor's failure to provide notice or to continue performance as provided,
respectively, in (b) and (c) above.

NOTE: The phrases "contract price” and "cost" wherever they appear in the clause, may be appropriately modified to apply to cost-
reimbursement or incentive contracts, or to combinations thereof.

155 52.244-02 SUBCONTRACTS JUNE 2007

(a) Definitions. As used in this clause--

" Approved purcha'sing system" means a Contractor's purchasing system that has been reviewed and approved in
accordance with Part 44 of the Federal Acquisition Regulation (FAR).
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"Consent to subcontract" means the Contracting Officer's written consent for the Contractor to enter into a particular
subcontract.

"Subcontract” means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish
supplies or services for performance of the prime contract or a subcontract. It includes, but is not limited to,
purchase orders, and changes and modifications to purchase orders.

{b) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced
contract actions {including unpriced modifications or unpriced delivery orders), and only if required in accordance
with paragraph (c) or (d) of this clause.

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any
subconiract that--

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or

(2) Is fixed-price and exceeds--

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space
Administration, the greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the

contract; or

(1i) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics and Space
Administration, either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract.

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting
Officer's written consent before placing the following subcontracts:

{e)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or
modification thereof for which consent is required under paragraph (b), (c), or (d) of this clause, including the
following information;

(1) A description of the supplies or services to be subcontracted.

(ii) Identification of the type of subcontract to be used.

(iii) Identification of the proposed subcontractor.

(iv) The proposed subcontract price.

(v) The subcontractor's current, complete, and accurate cost or pricing data and Certificate of Current Cost or
Pricing Data, if required by other contract provisions.

{vi) The subcontractor's Disclosure Statement or Certificate relating to Cost Accounting Standards when such data
are required by other provisions of this contract.

~ (vii) A negotiation memorandum reflecting--
(A) The principal elements of the subcontract price negotiations;
(B) The most significant considerations controlling establishment of initial or revised prices;

(C) The reason cost or pricing data were or were not required;
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(D) The extent, if any, to which the Contractor did not rely on the subcontractor's cost or pricing data in determining
the price objective and in negotiating the final price;

(E) The extent to which it was recognized in the negotiation that the subcontractor's'cost or pricing data were not
accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of any such
defective data on the total price negotiated,

(F) The reasons for any significant difference between the Contractor’s price objective and the price negotiated; and
{G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall identify
each critical performance element, management decisions used to quantify each incentive element, reasons for the

incentives, and a summary of all trade-off possibilities considered.

(2} The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for
which consent is not required under paragraph (b}, (c), or {d) of this clause.

(£) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any
subcontract nor approval of the Contractor's purchasing system shall constitute a determination--

(1) Of the acceptability of any subcontract terms or conditions;
(2) Of the allowability of any cost under this contract; or
{3) To relieve the Contractor of any responsibility for performing this contract.

(g) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-percentage-of-cost
basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee limitations in FAR 15.404-4(c)(4)(i).

{(h) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt
notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the
Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be
entitled to reimbursement from the Government.

(i) The Government reserves the right to review the Contractor's purchasing system as set forth in FAR Subpart
44.3.

(i) Paragraphs (c) and (&) of this clause do not apply to the following subcontracts, which were evaluated during
negotiations:

{End of clause)

.56 52.244-06 SUBCONTRACTS FOR COMMERCIAL ITEMS AUGUST
2009

(a) Definitions. As used in this clause-

"Commercial item" has the meaning contained in Federal Acquisition Regulation 2.101, Definitions.
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"Subcontract” includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the Contractor or subcontractor
at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to incorporate,
cominercial items or nondevelopmental items as components of items to be supplied under this contract.

{(c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items:

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (DEC 2008) (Pub. L. 110-252, Title VI, Chapter 1 (41 U.S8.C. 251
note)), if the subconiract exceeds $5,000,000 and has a performance period of more than 120 days. In altering this clause to identify
the appropriate parties, all disclosures of viclation of the c¢ivil False Claims Act or of Federal criminal law shall be directed to the
agency Office of the Inspector General, with a copy to the Contracting Officer.

(i) 52.203-15, Whistleblower Protections Under the American Recovery and Reinvestment Act of 2009 (Section 1553 of Pub. L. 111-
5). if the subcontract is funded under the Recovery Act.

(iif) 52.219-08, Utilization of Small Business Concerns (MAY 2004) (15 U.S8.C. 637(d)(2) and (3)), if the subcontract offers further
subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) exceeds $350,000 ($1,000,000 for
construction of any public facility), the subcontractor must include 52.219-8 in lower tier subcontracts that offer subcontracting
opportunities. g
(iv} 52.222-26, Equal Opportunity (MAR 2007) (E.C. 11246).

(v) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans (SEPT
2006) (38 U.S.C. 4212(a)).

(vi) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793).

(vil) 52.222-39. Notification of Employee Rights Concerning Payment of Union Dues or Fees (DEC 2004) (E.O. 13201). if flow
down is required in accordance with paragraph {g) of FAR clause 52.222-39).

(viii} 52.222-50, Combating Trafficking in Persons (FEB 2009) (22 U.S.C. 7104(g)).

(ix) 52.247-64, Preference for Privately Owned 1.5.-Flag Commercial Vessels (FEB 2006) (46 U.S.C. App. 1241 and 10 U.S.C.
2631) if flow down is required in accordance with paragraph (d) of FAR clause 52.247-64).

(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of additional clauses
necessary to satisfy its contractual obligations,

{(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under this contract.

(End of clause)
.57 52.249-02 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT SEPTEMBE
ALTI (FIXED-PRICE) (MAY 2004) - ALTERNATE I R 1996

(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part if the Contracting
Officer determines that a termination is in the Government's interest. The Contracting Officer shall terminate by delivering to the
Contractor a Notice of Termination specifying the extent of termination and the effective date.

(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the Contractor shall immediately
proceed with the following obligations, regardless of any delay in determining or adjusting any amounts due under this clause:

{1) Stop work as specified in the notice.
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{2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or fac111t1es except as
necessary to complete the continued portion of the contract,

(3) Terminate all subcontracts to the extent they relate to the work terminated.

(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor under the
subcontracts terminated, in which case the Government shall have the right to settle or to pay any termination settlement proposal
arising out of those terminations.

(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities and termination
settlement proposals arising from the termination of subcontracts; the approval or ratification will be final for purposes of this clause.

(6) As directed by the Contracting Officer, transfer title and deliver to the Government--

(i) The fabricated or unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the
work terminated; and

(ii) The completed or partially completed plans, drawings, information, and other property that, if the contract had been completed,
would be required to be furnished to the Government.

(7) Complete performance of the work not terminated.

(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and preservation of the
property related to this contract that is in the possession of the Contractor and in which the Government has or may acquire an interest.

(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the types referred to in
subparagraph (b)(6) of this clause; provided, however, that the Contractor (i} is not required to extend credit to any purchaser and (ii)
may acquire the property under the conditions prescribed by, and at prices approved by, the Contracting Officer. The proceeds of any
transfer or disposition will be applied to reduce any payments to be made by the Government under this contract, credited to the pnce
or cost of the work, or paid in any other manner directed by the Contracting Officer.

(¢) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective date of
termination, unless extended in writing by the Contracting Officer upon written request of the Contractor within this 120-day period.

{(d) After expiration of the plant clearance period as defined in Subpart 49.001 of the Federal Acquisition Regulation, the Contractor
may submit to the Contracting Officer a list, certified as to quantity and quality, of termination inventory not previously disposed of,
excluding items authorized for disposition by the Contracting Officer. The Contractor may request the Government to remove those
items or enter into an agreement for their storage. Within 15 days, the Government will accept title to those items and remove them or
enter info a storage agreement. The Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days from
submission of the list, and shall correct the list, as necessary, before {inal settlement.

(&) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting Officer in the form and
with the certification prescribed by the Contracting Officer. The Contractor shall submit the proposal promptly, but no later than 1
year from the effective date of termination, unless extended in writing by the Contracting Officer upon written request of the
Contractor within this ]-year period. Howeuver, if the Contracting Officer determines that the facts justify it, a termination settlement
proposal may be received and acted on after 1 year or any extension. If the Contractor fails to submit the proposal within the time
allowed, the Contracting Officer may determine, on the basis of information available, the amount, if any, due the Contractor because
of the termination and shall pay the amount determined.

(f) Subject to paragraph (¢) of this clause, the Contractor and the Contracting Officer may agree upon the whole or any part of the
amount to be paid or remaining to be paid because of the termination. The amount may include a reasonable allowance for profit on
work done, However, the agreed amount, whether under this paragraph (g) or paragraph (g) of this clause, exclusive of costs shown in
subparagraph (g)(3) of this clause, may not exceed the total contract price as reduced by (1) the amount of payments previously made
and (2) the contract price of work not terminated. The contract shall be modified, and the Contractor paid the agreed amount.
Paragraph (g) of this clause shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph.

(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the Contractor because of the termination of
work, the Contracting Officer shall pay the Contractor the amounts determined as follows, but without duplication of any amounts
agreed upon under paragraph (f) of this clause:
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(1) For contract work performed before the effective date of termination, the total (without duplication of any items) of--
(i} The cost of this work;

(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly chargeable to the
terminated portion of the contract if not included in subdivision {(g)(1)(i) of this clause; and

(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under 49.202 of the Federal
Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it appears that the Contractor
would have sustained a loss on the entire contract had it been completed, the Contracting Officer shall allow no profit under this
subdivision (iii) and shall reduce the settlement to reflect the indicated rate of loss.

(2) The reasonable costs of settlement of the work terminated, including--

(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement proposals and
supporting data;

(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and

(iif) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or disposition of the
termination inventory.

(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the Contracting
Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the fair value, as determined by
the Contracting QOfficer, of property that is destroyed, lost, stolen, or damaged so as to become undeliverable to the Government or to a
buyer.

(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this contract, shall
govern all costs claimed, agreed to, or determined under this clause.

{i) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the Contracting Officer
under paragraph (e), (g), or (1) of this clause, except that if the Contractor failed to submit the termination settlement proposal or
request for equitable adjustment within the time provided in paragraph (e) or (1), respectively, and failed to request a time extension,
there is no right of appeal.

(k) In arriving at the amount due the Contractor under this clause, there shall be deducted--
(1) All unligquidated advance or other payments to the Contractor under the terminated portion of this contract;
{2) Any claim which the Government has against the Contractor under this contract; and

(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or sold under the
provisions of this clause and not recovered by or credited to the Government.

(1) If the termination is partial, the Contractor may file a proposal with the Contracting Cfficer for an equitable adjustment of the
price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable adjustment agreed upon. Any
proposal by the Contractor for an equitable adjustment under this clause shall be requested within 90 days from the effective date of
termination unless extended in writing by the Contracting Officer.

(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments against costs incurred
by the Contractor for the terminated portion of the contract, if the Contracting Officer believes the total of these payments will not
exceed the amount to which the Contractor will be entitled.

(2) H the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the Government
upon demand, together with interest computed at the rate established by the Secretary of the Treasury under 50 U.S.C. App.
1215(b)(2). Interest shall be computed for the period from the date the excess payment is received by the Contractor to the date the
excess is repaid. Interest shall not be charged on any excess payment due to a reduction in the Contractor's termination settlement
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proposal because of retention or other disposition of termination inventory until 10 days after the date of the retention or disposition,
or a later date determined by the Contracting Officer because of the circumstances.

(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents relating to the
terminated portion of this contract for 3 years after final settlement. This includes all books and other evidence bearing on the
Contractor's costs and expenses under this contract. The Contractor shall make these records and documents available to the

Government, at the Contractor's office, at all reasonable times, without any direct charge. If approved by the Contracting Officer,
photographs, microphotographs, or other authentic reproductions may be maintained instead of original records and documents.

.58 52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) APRIL 1984

(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure its completion
within the time specified in this contract including any extension, or fails to complete the work within this time, the Government may,
by written notice to the Contractor, terminate the right to proceed with the work (or the separable part of the work) that has been
delayed. In this event, the Government may take over the work and complete it by contract or otherwise, and may take possession of
and use any materials, appliances, and plant on the work site necessary for completing the work. The Contractor and its sureties shall
be liable for any damage to the Government resulting from the Contractor's refusal or failure to complete the work within the specified
time, whether or not the Contractor's right to proceed with the work is terminated. This liability includes any increased costs incurred
by the Government in completing the work.

(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this clause, if--

(1) The delay in completing the work arises from unforeseeable causes beyond the control and without the fault or negligence of the
Contractor. Examples of such causes include--

(1) Acts of God or of the public enemy,

(ii} Acts of the Government in either its sovereign or contractual capacity,

(iii} Acts of another Contractor in the performance of a contract with the Government,
(iv) Fires,

(v) Floods,

(vi) Epidemics,

{(vii) Quarantine restrictions,

(viii) Strikes,

{(ix) Freight embargoes,

(x) Unusually severe weather, or

(xi) Delays of subcontractors or suppliers at any tier arising from unforeseeable causes beyond the control and without the fault or
negligence of both the Contractor and the subcontractors or suppliers; and

(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer), notifies the
Contracting Officer in writing of the causes of delay. The Contracting Officer shall ascertain the facts and the extent of delay. If, in
the judgment of the Contracting Officer, the findings of fact warrant such action, the time for completing the work shall be extended.
The findings of the Contracting Officer shall be final and conclusive on the parties, but subject to appeal under the Disputes clause.
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(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or that the delay
was excusable, the rights and obligations of the parties will be the same as if the termination had been issued for the convenience of
the Government.

(d) The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided by law or under
this contract.

.59 D1452.236 PROHIBITION AGAINST USE OF LEAD-BASED PAINT -- JULY 1996
-70 DEPARTMENT OF THE INTERIOR

Paint containing more than .06 percent by weight of lead in paint, or the equivalent measure of lead in the dried
film of paint already applied, shall not be used in the construction or rehabilitation of residential structures
under this contract or any resulting subcontracts.

(End of clause)

[.60  DESIGN-BUILD CONTRACT-ORDER OF PRECEDENCE

{z2) The contract includes the standard contract clauses and schedules current at the time of award. It also entails: (1) the solicitation
in its entirety, including all drawings, cuts and illustrations, and any amendments during proposal evaluation and selection, and (2) the
successful Offeror's accepted proposal. The contract constitutes and defines the entire agreement between the Contractor and the
Government. No documentation shall be omitted which in any ways bears upon the terms of that agreement.

{b) In the event of conflict or inconsistency between any of the provisions of the various portions of this contract, precedence shall be
given in the following order:

(1.) Betterments; Any portions of the Offeror's proposal, which both meet and exceed the provisions of the solicitation.

(2.) The provisions of the solicitation (See also Contract Clause: SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION).
(3.) All other provisions of the accepted proposal.

(4.) Any design products, including but not limited to plans, specifications, engineering studies and analyses, shop drawings,
equipment installation drawings, etc. These are "deliverables" under the contract and are not part of the contract itself, Design

products must conform to all provisions of the contract, in the order of precedence herein.
(End of Clause)}
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SECTION J -- LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

5.1 ANSWERS TO QUESTIONS; PART 1

Q1: Do all PPQs have to go directly to you or can we collect them in sealed envelopes and submit with our proposal? Since it‘.s a short
fuse, we would like to personally make sure they are all submitted on time.

A: Yes. You may submit the sealed envelopes with your proposal. Another acceptable way is to have the customer dlrectly mail, e-
mail or fax the Questionnaire.

Q2: Reference page 101 of 104 and 102 of 104 in the solicitation pertaining to the technical proposal instructions. Please confirm that
a technical proposal submittal is NOT required because the evaluation factors in Section M.2.1 clearly state that proposals will be
evaluated against the three evaluation factors of price, the 3 past performance references, and safety record. Also in the section
entitled, "Award of Contract," it states that the Government will award a contract considering the past performance questionnaire,
safety records, and price. There is no reference to a technical proposal.

A: Section L.13 on page 101 was revised to eliminate not applicable requirements. No presentations, actual technical proposals with a
technical approach or list of all federal projects is solicited.

Q3: Are past performance references required only from the projects submitted in the phase I proposal or can past performance
references from other projects be used?

A: Offerors need not use the same examples from Phase 1. The past performance questionnaire should be sent to customers who have
the most knowledge of projects that relate to the Statement of Work in Phase T with more emphasis on Design-Build and Construction.

Q4: Reference SF1442, block 13.B, pertaining to the requirement to provide an offer guarantee and Clause 1.25 FAR 52.228-01 that
states a Bid Guarantee in the amount of 20% of bid price will be required. [s a bid guarantee required for this Phase II submission and
if so, what basis is to be used for calculating the bid guarantee? Please clarify what is required for an offer guarantee for this phase of
the solicitation. Also, will bid guarantees be required from the awardees for any future competitive solicitations?

A: No bid guarantee is required at this time. The clause is in the solicitation to serve as a regulator for individual Task Orders. Each
Task Order will be treated separately, and we do not anticipate that all Task Orders will require a bid guarantes,

QS5: Can you disclose how many firms were short listed for the east and for the west?
A: This information has not been disclosed and we do not anticipate disclosing it to any source outside the Source Selection Team.

Q6: The Evaluation Factors for Phase II, pg 11 of 12, in the RFP issued 9/22/2009 do not match the Section M.2 Evaluation Factors,
pgs 103-104, of the draft RFP for Phase I issued 10/14/2009. Which Evaluation Factors apply to the Phase II submittal?

A: The evaluation factors issued on 9/22/2009 were meant just to give an idea of the possjble effort it would take to propose on this
solicitation. You must use the final version of Section M to be issued on November 13, 2009. You now have a draft of that Section M
and are welcome to submit suggested changes.

Q7: According to section M.2 Evaluation Factors, pgs 103-104, "The evaluation process essentially consists of four parts: proposal
compliance review, price evaluation, Past Performance Evaluation Questionnaire and safety records evaluation; Trade-off analysis."
Based on these Evaluation Factors, how does the Technical Proposal indicated in section L.13 General Instructions, pgs 101 - 102, get
evaluated? We are confused by the Section L.13 General Instructions, Technical Proposal Instructions, pgs 101 - 102. The information
required is not the same information that the Phase I Technical Proposal required. Do you want a different Technical Proposal created
for the Phase II submittal than what has already been submitted for Phase [? Under Section L.13 General Instructions, Technical
Proposal Instructions, pg 102, (¢)(2) indicates: "When discussing your previous Government and/or private sector projects similar to
that proposed, provide sufficient detail to convince evaluators of the relevance of the skills and objectives involved." The content of
our submittal for Phase [ was intended to address this requirement. {s there new or different information needed that was not prov:ded
by our Phase I submittal? If so what other "details" are considered relevant?
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A: Section L.13 does not relate to Section M. Section L.13 has been revised. Section M has been edited to be more structured around
the four steps of the evaluation process.

Q8: Under Section M.2 Evaluation Factors, page 104, Past Performance Evaluation Questionnaire Evaluate and Safety Records
Evaluation, Safety Records, we are to provide a separate submittal with 1. Injury/Illness Rate for 2007 and 2008 (OSHA II), and, 2.
Workers Compensation Rate Experience Factor. Does the Safety information get bound with the Phase II proposal, or is it a separately
submitted document? Or, is the Safety information included after the completed Attachment B, pricing form? If the Safety information
is part of the section L.13, Technical Proposal, where would you like it to appear with respect to the other content?

A: The safety information must be submitted with your proposal either as a separate document or as another tab of the package.

Q9: Under Award of Contract, page 104, the first line indicates "The Government will award a firm fixed-price contract....” This
statement seems to be an error since the contract is a MATOC?

A: "Contract”" will be replaced with Task Orders against IDIQ Contract.

Q10: Can we use a previously completed DD Form 2626 in lieu of the Attachment A? [t would help us immensely not to have to
bother our references again for the same information. If not, we are happy to collect a new PPQ
A: Not in this case. The forms vary in their requested content, therefore, please submit a new FPQ.

J.2 ANSWERS TO QUESTIONS, PART 2

QI11: Is there a page limit on this submission?
A:No

Q12: If the Government uses the Contractor's design for other projects, such use should be exclusively at the Government's risk (H.1,
H.8).

A; The reponse to your comment would be addressed on a case by case basis.

Q13: Clauses H.1 and H.8 are inconsistent as to who owns the design deliverables. Clause H.1 says the Government owns them and
the Contractor can't assert copyright on them, Clause H.8 says the Government has unlimited rights and a license to use such
deliverables. Which is correct?

A: Unless a waiver is granted on specific Task Orders, the Government owns the designs. The clause titled "Government Rights" has
been deleted.

Q14: Page 98 of 104 notes "the government contemplates award of Fixed Price Task Orders..." We would suggest that the clause be
amended to include something like the following to allow for potential flexibility on behalf of the government should the need arise
during the period of performance: "The Government reserves the right to award work on a T&M basis, Cost basis or utilizing other
contracting methods when such methods are in the best interest of the Government and with the sole discretion of the Government."

A: Noted.
Q15: Reference Attachment B: As the Task Orders under this IDIQ are likely to include Design Build delivery, we would recommend

the pricing sheet include several positions for the designers. We would suggest: Design Principal, Design Project Manager, Senior
Architect, Senior Engineer.

A: Noted. Each competed Task Order may inciude other categories not listed in the IDIQ.
Q16: Page 104 of 104 states that "the Government will award a finn fixed price contract...The price is more significant that (the

technical aspects).” In responses to questions, the Government has noted that a MATOC award will be made rather than a Firm Fixed
Price. In making a "price" determination for this Phase IT award (as opposed to a Task Order award), it is not clear which "price" the
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Government would use. Will the labor categories be weighted with hours for analysis? If so, it would be helpful to understand the
labor hours spread that the
Govemment is considering as a "model" for this analysis.

A: The Government may use several sources to determine the competitive range - that information cannot be disclosed. The pricing
provided in Attachment B will be used to determine the best value, Individual Task Orders may be competed and include a separate
group of rates in addition to the pre-determined rates.

Q17: The Government has noted that the Labor Rate Categories should be "fully loaded inclusive of profit" but the "Profit" and
"Overhead" is also asked for as separate items. Is the Government requesting profit in two areas? We would suggest that the
Government require that Profit be listed in one area (separate item) so that it is not clouded within the rates.

A: We expect to apply the pre-established profit and overhead on projects not limited to construction where most labor rates are
regulated by Davis Bacon. In other cases such as Construction Management Task Orders the pre-determined labor categories could be
used and the labor rates should include profit and overhead.

Q18: Section M.2, Safety Records: Is it correct to assume that the requested safety records are required for all firms of a multi-firm
team?

A: We will only be grading the safety records of the prime contractor.

(Q19: Past Performance Evaluation Questionnaire: The form skips from Question No. 16 to Question No. 23. Are there additional
questions (Nos. 17 to 22)7 Or shall we consider this a format error and use the form as is?

A: This is a format error that has been corrected for the final copy of Phase II Solicitation. Both versions of the Questionnaire will be
accepted.

Q20: Past Performance Evaluation Questionnaire: The form references the "contractor” in several locations; we have assumed that
this is any entity that contracts with the Federal Government and does not indicate a preference for general contractor or construction
company. Could you confirm?

A: The term "contractor” refers to the prime contractor for your proposal, regardless of whether it is a design firm, construction
company or other type of business.

Q21: Attachment B, Project-Profit/Overhead and Core Team Labor Rate Schedule: Please define "fully loaded" rates - do they include
both overhead and profit?

A Yes the rates must include overhead and profit. Both tables in Attachment B must be filled out. As most Task Order pricing will be
verified against the pre-established labor rates or if applicable, against the profit and overhead rates.

Q22: Attachment B, Project-Profit/Overhead and Core Team Labor Rate Schedule: It appears that we could not vary the profit and
overhead percentages without conflicting with the fixed rates in the second section. In order to provide variable profit and overhead
percentages based on the project dollar value in the upper part of the form, should overhead and profit not be included in the second
part of the form (core team labor rates)?

A: Generally we expect to use one table or the other in one project and both tables are meant to serve as ceilings and price check for
any competed requirements. If we issue non-competitive Task Orders and rotate them among all IDIQ} holders, the pre-established
rates will be used. Unfortunately at this time we do not have sufficient information to determine the dollar range of projects where the
labor categories would apply.

Q23: Attachment B, Project-Profit/Overhead and Core Team Labor Rate Schedule: For the first section, does this include the prime
markup of subcontractor costs as well as prime profit?

A That should only include the prime rates.

Q24: Attachment B, Project-Profit/Overhead and Core Team Labor Rate Schedule: Under Core Team Labor Rates, are these rates a
combination of all team firms if multi-firm team (in which case they would be blended rates) or only for the prime?

A: Only the prime contractor for your proposal.
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Q25: Contact Clause 1.42, Permits and Responsibilities: Does this clause pertain to obtaining permits that are extensive and that may
require significant field and office support (e.g., USACE 404 permit, NEPA compliance, SHPO, etc.)?

A: The permit responsibilities of the Government and prime contractor will be outlined in each Task Order Request for Proposal.

Q26: Section L..13, Technical Proposal Instructions, Subparagraph c.1: Can you explain what is required for this proposal submittal
under this subparagraph ("Items to be provided, and timetable for deliverables/performance")?

A: This subparagraph has been deleted,

Q27: Section L.13, Technical Proposal Instructions, Subparagraphs c.2 and ¢.3: We understand that this section is being rewritten, but
is the corporate experience and capability information of each firm required for a multi-firm team?

A: This subparagraph has been deleted. You may submit that information but it will not affect your best value rating.

Q28: Section M.2, Evaluation Factors Phase II: How much weight will be given to the Corporate experience/capability information
and past performance information (both required to be submitted under Section L.13) to rate/score the proposals?

A: Section L.13 has been revised.

Q29: Section K, Representations and Certifications: Should we fill the applicable items of Section K (pages 88 to 93) and include a
copy of only the prime's Reps and Certs in the package?

A: That is correct.

Q30: In creating our response to Attachment B, may we add a brief (2 or 3 pages) introduction to further provide information on our
pricing strategy and offer information on additional discounts?

A: Yes. Offerors may use additional forms and explain their pricing.

Q31: As Section B only requires profit/overhead and labor rates, please confirm what information should be provided in Block 17 of
SF 1442 for'the "Amount",

A: Block 17 does not apply.

(Q32: If a company has been selected to proceed to Phase II in both the eastern and western US, please confirm that a single proposal is
required with an indication of which geographical area is preferred.

A: That is correct. Note that the Past Performance Evaluation Questionnaire factors have been revised to eliminate geographical
preference.

Q33: SF 1442 Block 13 requests an original and 2 copies of the proposal. Section L.13 requests an original and 4 copies. Please
confirm the correct number of copies.

A: Corrected to state One Original.

Q34: Attachment B outlines an overhead rate for business costs, but appears to not include costs related to delivery of the project at
the project site, including but not limited to the following costs: temporary facilities such as the construction trailer, telephone, copier,
temporary power, sanitary facilities, and office supplies for the temporary facility. We assume that these costs will be part of the
direct costs included in any pricing proposal for a specific task order.

A: That is correct. Not all Task Orders will need temporary facilities.

Q35: RFP Section I.1, Clauses Incorporated by Reference includes FAR 52.219-09 Alt I1, Small Business Subcontracting Plan, which
states: "Alternate II (Oct 2001). As prescribed in 19.708(b)(1), substitute the following paragraph (c) for paragraph (c) of the basic
clause: .

(c) Proposals submitted in response to this solicitation shall include a subcontracting plan that separately addresses subcontracting
with small business, veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small
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disadvantaged business, and women-owned small business concemns. If the offeror is submitting an individual contract plan, the plan
must separately address subcontracting with small business, veteran-owned small business, service-disabled veteran-owned small
business, HUBZone small business, small disadvantaged business, and women-owned small business concerns, with a separate part
for the basic contract and separate parts for each option (if any). The plan shall be included in and made a part of the resultant
contract. The subcontracting plan shall be negotiated within the time specified by the Contracting Officer. Failure to submit and
negotiate a subcontracting plan shall make the offeror ineligible for award of a contract.

Is a Small Business Subcontracting Plan required with the proposal for the IDIQ contract or will plans be requested as a part of each
Task Order proposal submitted?

A: The Subcontracting Plan will be required per individunal Task Order.
(Q36: How are you defining key personnel?

A: We regard key personnel to be the core team either from prime or sub contractor that will be involved in responding to the Task
Order inquiries and overseeing all or most of the Task Order awards.

Q37 Regarding the previous questions and answers, is the preference for PPQs DB and Construction, or DB or Construction?

A: Offerors will receive a better grade if they are able to demonstrate successful past performance in diverse projects and meet all the
elements outlined in Section M under PPQ.

Q38: The SF 1442, block 13.A, lists the requirement of an original and 2 copies to be submitted. However, pg 101, L.13 (b) (1-5) lists
several different variations of copy requirements, none of which are one original and 2 copies. Please verify which instructions we are
to follow.

A: Noted and corrected. Only one original needs to be submitted.

Q39: Reference Attachment B - Proposed Price Schedule. The Core Team Labor Rate Category includes a CADD/Specification.
Technician. They are listed as "putting together the drawings and specifications that will be needed for a project” but does that include
signing and stamping them? Or is that still left up to the Designer of Record for that area of design?

A: Noted. The Designer of Record will be priced for each Task Order.

Q40: Reference Attachment B - Proposed Price Schedule and Section H - Special Contract Requirements. Section H.2 Designer of
Record requires that "The Contractor shall identify a Designer of Record ("DOR") for each area of design. Are these positions not
required as part of the Core Team Labor Rate Category listed in Attachment B or will they be addressed based on Task Order?

A Each Task Order will include any additional, necessary categories to complete the task.

Q41: Reference Attachment B - Proposed Price Schedule. While the labor rates are noted to be inclusive of profit, please clarify if the
intent for the price in the upper section containing Profit and Overhead is meant for Lump Sum Task Order's and the lower table
containing Core Team Labor Rates is for cost reimbursable Task Order's,

A: All rates under attachment B will serve to determine the best value of each propesal and facilitate the pricing of individual Task
Orders. As the complexity of each Task Order will vary, different methods of pricing can be applied to come up with a price proposal
as long as the fully burdened rates that already include profit and overhead do not compute profit and overhead rates once again.

Q42: Project-Profit/Overhead & Core Team Labor Rate Schedule - according to the original solicitation there are to be different
delivery methods, i.e. design/build, design/bid/build, CMa, etc. Since each delivery method offers different risks and risks are
associated with overhead and fee, how should this chart be completed to encompass all the different delivery methods that may be
used in this MATOC?

A43: Under design/bid/build, only the build portion will be part of this IDIQ. We realize the range of projects is very diverse and the
rates proposed in Phase I serve as one measure to determine best values and reasonableness of price proposals on individual Task
Orders.
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13 ATTACHMENTS

The attachments for this project are as follows:

Past Performance Questionnaire - Attachment A

Proposed Price Schedule - Section B {see Attachment B)

Statement of Work - Section C

Solicitation 982109R207 Phase I and the company's Phase I proposal are incorporated by reference.




